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Task Order ID: ID04150017 
Project Name: 
53rd Wing Technical Support Services 

Customer Organization: 
Department of the Air Force 
53rd Wing, Computer Systems Squadron 
Eglin AFB, FL 

Contracting Officer’s Representative 
(COR) 
Mickey Clements 
53rd  Wing Operations 
Eglin AFB, FL 32542 
Phone: 850-882-0826 
FAX: 850-883-3999 
E-mail: mickey.clements@us.af.mil 
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Representative (COR) 
Johnathan Robinson 
53rd Wing ,Computer Systems Squadron 
(CSS) 
Eglin AFB, FL 32542 
Phone: 850-889-4551 
FAX: 850-883-3999 
E-mail: johnathan.robinson.4@us.af.mil 

GSA Points of Contact: 

GSA Senior Contracting Officer: 
Sara Harris 
700 S. Palafox Street, Ste. 125 
Pensacola, Florida  32502 
Phone:  (850) 460-0361 
Email:  sara.harris@gsa.gov 

Eric Heaton 
4890 University Square  Huntsville, AL 35816 
 Phone: 256-541-9835  
Email: eric.heaton@gsa.gov 

GSA Senior Project Manager (SPM) 
Joann Cox 
700 South Palafox Street 
Pensacola, FL 32502 
Phone:  (850) 435-3125 
E-mail: joann.cox@gsa.gov  

Firm Fixed Price Severable 
Labor Hour Non-Severable 
Time and Material 
Cost (Award Fee) 

Fully Funded 
Performance Based Incrementally Funded 

Modification History and PWS Version Date 

MODIFICATION 24:    25 September 2017 
• CLIN 0001 Add incremental funding

MODIFICATION 23:  September 14, 2017 
• For Award Fee Period 02/01/2017 – 07/31/2017 the contractor has earned
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MODIFICATION 22:  September 12, 2017 

• Add incremental funding to CLIN 0001 
 
MODIFICATION 21: 29 August 2017 

• Add incremental funding to CLIN 0001 and CLIN 0003 
• Correction to previous modification 20 for dollar value of funding ceiling on CLIN 

0001, CLIN 0003, and CLIN 0005 
 
 
MODIFICATION 20: 27 July 2017 

• Add incremental funding to CLIN 0001, CLIN0005,  CLIN 0003 
 
MODIFICATION 19:  17 July 2017 

• Add incremental funding to CLIN 001 and CLIN 003 
 
MODIFICATION 18:  03 July 2017 

• Add incremental funding to CLIN 10 
 
MODIFICATION 17:  07 June 2017 

• PWS 1.10 and 3.17.5 – Activate CLIN 10 IAW projected level of effort contained in 
the revised Workforce Projection dated 5/17/2017.  (Base Year and all option years) 

• PWS 3.17.5 - include 3.6 and 3.8 requirements.   
• PWS 3.18.1 – MSR – clarify content of the report. 
• PWS 3.18.2 – FSR – incorporate Mid-Month reporting. 
• PWS 17.1 –  Travel - align Estimated Budget with contractor’s previous quote PWS 

17.2 – Training - align Estimated Budget with contractor’s previous quote 
• PWS 17.3 – Material - change in threshold(s) and align Estimated Budget with 

contractor’s previous quote. 
• PWS 17.4 – Subcontracting Support – change in threshold(s) and align Estimated 

Budget with contractor’s previous quote. 
• PWS 23.  Incorporated Clauses – clarification/update for clause 52.244.2 

 
MODIFICATION 16:  30 March 2017 

• Update Contracting Officer point of contact information and add the Alternate COR 
contact information.  

• Update client organization name to read 53rd Wing, Computer Systems Squadron 
• Add 53 WG Advanced Program Operating Location-A,  83 Fighter Weapons Squadron, 

and Secretary of the Air Force in PWS 1.5 
• Make administrative changes in PWS 1.6, 3.0, 3.14.3, 17.4.6 

 
MODIFICATION 15:  23 March 2017 

• Incorporate an equitable adjustment IAW FAR 52.233-3, Protest After Award, thereby 
increasing the task order value. 
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MODIFICATION 14:  07 March 2017 

• Add incremental funding to Base Year, CLIN 001 and CLIN 003. 
 
MODIFICATION 13:  02 March 2017 

• Add incremental funding to Base Year, CLIN 001. 
 
MODIFICATION 12:  17 February 2017 

• PWS 1.5 – Add 453 EWS under Lackland AFB location and also add under 
Organizational Acronyms. 

• PWS 3.13 – Change Administrative Support to Documentation Management Support 
and more accurately identify the associated duties. 

 
MODIFICATION 11:  6 February 2017 

• This is an administrative change that changes the contractor’s remittance address in the 
ITSS system/database.   

 
MODIFICATION 10:  24 January 2017 

• Add Hanscom location, PWS 1.5, CLIN 0001 
• Requirements update/clarification, PWS 3.3, 3.4, 3.10, 3.10.1, 3.15.4 and 3.16.1 
• Update security requirements, PWS 14.0 
• PWS 3.18.2, Replace Travel Expense Summary with Jacobs Travel/ODC Detail 

Spreadsheet  
• PWS 17.1 and 17.3, change travel and material invoice documentation requirements 
•  Administratively correcting the wrong dollar amounts on the SF30 for Mod9. 
• Change Remittance Address, Block 12 on SF300 
• Add incremental funding 
• Incorporate DD254 

 
MODIFICATION 09:  14 December 2016 

• Cancel the “Stop Work Order” to allow continued performance, change the periods of 
performance, and change the Award Fee evaluation periods. 

 
MODIFICATION 08:  02 November 2016 

• Deobligate funding from the Base Period in the amount of $2,334,113.05 
 
MODIFICATION 07:  21 September 2016 

• Deobligate funding from the Base Period in the amount of $405,797.10 
 
MODIFICATION 06:  11 July 2016 

• Deobligate funding from the Base Period in the amount of $2,747,869.56 
 
MODIFICATION 05:  21 June 2016 

• Administrative mod to correct CLIN 0003 amount 
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MODIFICATION 04:    20 June 2016 

• Issue the “Notice to Proceed” to continue performance, change the awarded value, add 
funding, change the periods of performance, and notify the contractor of a change of 
the Award Fee evaluation periods. 

 
MODIFICATION 03:  12 January 2016 

• Deobligate funding from the Base Period in the amount of $1,296,618.37 
 
MODIFICATION 02:  29 October 2015 

• Deobligate funding from the Base Period in the amount of $1,357,487.92 
 
MODIFICATION 01:  25 August 2015 

• Deobligate funding from the Base Period in the amount of $1,409,855.07 
 
AWARD:  14 August 2015  (PWS Version Date) 
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PERFORMANCE WORK STATEMENT (PWS) 
 

53rd Wing Technical Support Services 
Task Order No:  ID04150017 

 
Date: 25 September 2017 

 
 
1.0 Introduction:  Work is to be accomplished for the United States Air Force (USAF), 

53rd Wing (WG) Operations.  
 
1.1 Scope:  This task order shall provide support directly to the 53rd WG and Department 

of Defense (DoD) agencies involved with 53rd WG operations (to include F-35 joint 
operations).  The 53rd WG requires Information Technology (IT) technical support for 
weapons and computer systems to support systems development and operations 
activities.  This support includes a wide variety of combat systems engineering 
network support, test and evaluation support, security (computer/physical/personnel), 
software, database and computer systems development, network systems operation 
support, project and configuration management, video teleconferencing (VTC), and 
operational test and evaluation support.  These efforts are required for USAF and DoD 
agencies military operations including Foreign Partners, Foreign Military Sales (FMS) 
defense programs, and military operations.  These communications and weapons 
systems are interrelated due to coordinated development programs, weapons systems 
integration issues, and use of common communications systems, databases and test 
assets.   

 
1.2 Background:  The Air Combat Command, 53rd Wing Operations, located at Eglin Air 

Force Base, Fla., serves as the focal point for the Combat Air Forces in electronic 
warfare, armament and avionics, chemical defense, reconnaissance and aircrew 
training devices. The wing is responsible for operational testing and evaluation of new 
equipment and systems proposed for use by these forces.  Current wing initiatives 
include advanced self-protection systems for combat aircraft, aircrew life support 
systems, aerial reconnaissance improvements, new armament and weapons delivery 
systems, and improved maintenance equipment and logistics support.  Over the past 
several years, many new projects/capabilities have been added to the 53rd Wing 
mission requirements to support these initiatives, and additional requirements may be 
added throughout the life of this task order. 
 

1.3 Objective:  The objective of this task order is to provide Information Technology (IT) 
technical support for weapons and computer systems to support systems development 
and operations activities for the 53rd Wing.  Additional program objectives include 
obtaining and maintaining a stable, highly technical, trained, and responsive workforce 
that ensures an efficient use of resources.  
 

1.4  Task Order Type: Performance Based, Severable, Hybrid, Cost Plus Award  Fee 
(CPAF) and Firm-Fixed Price (FFP).   
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1.5 Place of Performance:  Eglin AFB FL, Nellis AFB NV, Tyndall AFB FL, Lackland 

AFB TX, Creech AFB NV, Patuxent River MD, and Hanscom AFB, MA. 
 

• Total number of different sites at Eglin AFB: 
53 CSS      6 Locations 

   28 TES      2 Locations 
   OFP/CTF      2 Locations 
   36 EWS      2 Locations 
   513 EWS      2  1 Locations 
   16 EWS      2 Locations  
      

• Total number of different sites at Nellis AFB: 
   53 CSS        2   Location 
   59 TES        1   Location 

53 WG/AP OL-A   1 Location 
 

• Total number of different sites at Creech AFB: 
   TBD                 1   Location 
 

• Total number of locations at Tyndall AFB: 
83FWS                 1 Location  

 
• Total number of locations at Lackland AFB: 

                                                453 EWS              1 Location  
                            

• Total number of locations at Patuxent River MD 
TBD                      1 Location  

 
• Total number of locations at Hanscom AFB: 

SAF                       1 Location  
 

    
Organizational Acronyms: 
53 CSS- 53 Computer Systems Squadron 
28 TES- 28 Test & Evaluation Squadron  
OFP/CTF- Operational Flight Program/Combined Test Force 
36 EWS- 36 Electronic Warfare Squadron 
513 EWS- 513 Electronic Warfare Squadron 
16 EWS- 16 Electronic Warfare Squadron 
59 TES- 59 Test & Evaluation Squadron 
53 WG/AP OL-A 0 Advanced Program Operating Location –A 
83FWS – 83 Fighter Weapons Squadron 
SAF  - Secretary of the Air Force 
453 EWS – 453 Electronic Weapons Squadron 
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1.6   Hours of Operation:  The core customer service hours are 7:30AM to 4:30PM, 
Monday-Friday (excluding Federal holidays) local time for the place of performance.   
However, the workday begins at 5:00AM and ends at 7:00PM.  The normal duty day 
requirement is eight hours per day, however, when TDY, work hours may vary.      

  
Due to changing mission requirements, the potential exists that “shift work” may be 
required.  When it is determined that “shift work” will be required, work hours and 
positions impacted will be provided to the contractor.  The exact time each shift will 
begin and end will be determined by the COR.  It is anticipated that at the start of the 
task order performance that there will be two eight-hour shifts per day supporting the 
F-35 reprogramming operations which will expand to three shifts per day if required.   
 
If government personnel are directed to not report to their assigned work location (i.e. 
due to hurricane evacuation or another contingency situation), contractor employees 
shall not report to the performance/assigned location either unless otherwise directed 
by the COR.   Any additional Presidential declared Holiday (not one of the standard 10 
Federal holidays) or otherwise declared down day will not be a recognized holiday for 
the contractors.  On military “down days”, contractor personnel will work at the 
performance/assigned location only when government personnel are at work.  The 
contractor may have a designated company location/locations to provide contractor 
personnel an alternate location to perform unclassified services in support of this task 
order (i.e. training, etc.). Contractors shall either be at work at the 
performance/assigned location, a company designated location, or they will be on 
leave.  The contractor shall only charge for labor hours worked. 

 
The services on the basic contract, and the services for this task order, are principally 
for services performed by labor considered bona-fide executive, administrative, and 
professional.  Therefore, a SCA wage determination is not incorporated.  Overtime, 
defined as time-and-a half of an hourly wage, is not anticipated.  However, any use of 
overtime must be pre-approved by the COR.   
 
Extended hours are defined as any hours in excess of eighty (80) hours in a two (2) 
week billing period at the established employee hourly rate.  Extended hours may be 
authorized by the COR.  Any use of extended hours must be pre-approved by the COR. 

 
In some cases, contractor personnel may be allowed to use the Extra Day Off (EDO) 
schedule (5-4-9).  However, this will be approved on a case-by-case basis with mission 
needs taking priority.  Before a contractor can utilize the EDO schedule, it must be 
approved by the unit commander and COR.  
 
Authorized breaks, such as lunch, cannot be missed to allow a contractor employee to 
come in later or leave earlier than the normal scheduled duty day.  

  
The Contractor is fully responsible to ensure compliance with the Department of Labor 
(DoL) regulations regarding pay and benefits for all employees working on this task 
order or any other federal contract.   
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1.7  Period of Performance:  This acquisition is an ongoing severable service task order 

composed of a twelve (12) month base period followed by three (3) twelve (12) month 
annual option periods and one nine (9) month option period.  The period of 
performances for the overall task order are listed below:           

 
Base Period:      02/01/2017 – 01/31/2018 

  Option Year 1:   02/01/2018 – 01/31/2019 
  Option Year 2:   02/01/2019 – 01/31/2020 
  Option Year 3:    02/01/2020 – 01/31/2021 
  Option Year 4:    02/01/2021 – 10/31/2021 
 

 
1.8 Contracting Officer Representative (COR):  A COR means an individual   

authorized in writing by the CO to provide technical direction within the scope of this 
task order and perform other specific technical or administrative functions.  The 
Contractor will receive a copy of the written designation. It will specify the extent of 
the COR’s authority to act on behalf of the CO. The COR is not authorized to make 
any commitments or changes that will affect the scope (price, work quality, quantity, 
delivery, or any other term or condition of the contract).  Only the CO has the authority 
to make changes to the terms and conditions of this task order.  Any change to this task 
order shall be made in writing by issuance of a task order modification signed by the 
CO.  The Contractor is responsible for ensuring that all Contractor personnel are 
notified of the responsibilities, authority and/or limitations of the CO and COR.  
Changes, whether within or out of scope of this contract, performed by Contractor 
personnel without specific prior written authorization from the CO shall not be binding 
on the Government, nor shall the Government be obligated to pay any costs associated 
therewith.  The Contractor assumes liability for any and all costs resulting directly or 
indirectly from the performance of unauthorized work by Contractor personnel. 

 
1.9   Workforce Projection:  The exact level of effort required varies based on internal and 

external factors including the initiatives and operational tempo of the 53rd WG as well 
as the experience and expertise of the vendor.  Appendix 1 of this PWS, Workforce 
Projection, represents the Government’s best available tool to communicate the 
required needs for each location in order to meet the performance requirements of this 
task order.  The Workforce Projection only reflects a current snapshot of the 
Government’s projected labor mix for the level of effort required.  An offeror’s quote 
for the base and option years shall be based on this level of effort projected and the 
PWS requirements stated herein.  It will remain as part of the task order award as a 
basis for any future modifications.  However, the offeror’s pricing spreadsheet 
submitted with the quote, and after award the most current pricing spreadsheet 
submitted thereafter, will be utilized to account for the task order’s current 
workforce/level of effort.   

 
1.10    CLIN Structure and CLIN Activation for Projected Services:  The certainty level of 

the task order requirements ranges from “known to unknown” to “known with varying 
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degrees of certainty”.  Every effort has been made by the Government to structure an 
acquisition vehicle for a complex requirement that takes into consideration the 
elements of selecting the contract type, future contract administration efforts and 
current and projected mission needs. The result is a hybrid contract CLIN structure that 
best aligns the varying degrees of certainty.   

 
           The below table is organized by utilizing a CLIN nomenclature and title with various 

PWS performance section references.  This structure is further reflected in the 
requirement’s Workforce Projection (see Appendix 1).   

 
Some CLINs have projected services and are identified as “No” in the “Activated” 
column; these CLINs are dormant CLINs and will function similarly to a CLIN for 
Reimbursable Costs where it will not be utilized until 1) the need has been identified 
and approved and 2) it is funded (in whole or in part).  These “dormant” CLINs are 
valid projected needs, but due to planning and budget constraints, they will only be 
funded and activated should the projected need come into fruition.  The contractor’s 
rates will be pre-determined in their quote based on the Workforce Projection and 
evaluated accordingly, but these dormant CLINs will not be funded or utilized at the 
initial task order award.  However, dormant CLINs may be activated at any point 
during the life of the task order during the remaining period of performance and the 
labor positions within each CLIN funded in whole or part based on funding 
availability.  It is anticipated that if the services on a CLIN are activated, the services 
within the CLIN will be continuous from the effective date of activation through the 
life of the task order if the options are exercised.  The 53rd WG operates in a very 
dynamic research, development, and testing environment where the certainty, timing 
and funding of various needs is difficult to accurately project; however, when required 
these requirements must be filled in a timely manner in order to fulfill mission 
operations.  Reference PWS Section 3.17 for additional information.                    
    
 

Base Period  

CLIN  Title  
Contract 

Type Activated  PWS Ref 

0001 
Mission Support Center Services – Single Shift 
(Information Technology & Support Services) CPAF Yes 3.0 

0002 Specialized Software Testing and Support Services FFP Yes 3.0, 3.15 
0003 Other Direct Costs (ODCs) Cost Yes 17.0 
0004 GWAC Contract Access Fee (CAF)  Cost Yes Basic Contract 
0005 Award Fee CPAF Yes 10.0 
0006 Mission Support Center – Second Shift – Eglin AFB CPAF No 3.0, 3.17.1 
0007 Mission Support Center – Third Shift – Eglin AFB CPAF No 3.0, 3.17.2 
0008 Mission Support Center – Second Shift – Nellis AFB CPAF No 3.0, 3.17.3 
0009 Mission Support Center – Third Shift – Nellis AFB CPAF No 3.0, 3.17.4 
0010 F-35 Partner Reprogramming Lab Support CPAF Yes 3.0, 3.17.5 
0011 Additional Organizational Support  CPAF No 3.0, 3.17.6 
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0012 Penetration Testing  CPAF No 3.0, 3.17.7 

Option Period #1 

CLIN  Title  
Contract 

Type Activated  PWS Ref 

1001 
Mission Support Center Services – Single Shift 
(Information Technology & Support Services) CPAF Yes 3.0 

1002 Specialized Software Testing and Support Services FFP Yes 3.0, 3.15 
1003 Other Direct Costs (ODCs) Cost Yes 17.0 
1004 GWAC Contract Access Fee (CAF) Cost Yes Basic Contract 
1005 Award Fee CPAF Yes 10.0 
1006 Mission Support Center – Second Shift – Eglin AFB CPAF No 3.0, 3.17.1 
1007 Mission Support Center – Third Shift – Eglin AFB CPAF No 3.0, 3.17.2 
1008 Mission Support Center – Second Shift – Nellis AFB CPAF No 3.0, 3.17.3 
1009 Mission Support Center – Third Shift – Nellis AFB CPAF No 3.0, 3.17.4 
1010 F-35 Partner Reprogramming Lab Support CPAF Yes 3.0, 3.17.5 
1011 Additional Organizational Support  CPAF No 3.0, 3.17.6 
1012 Penetration Testing  CPAF No 3.0, 3.17.7 

Option Period #2 

CLIN  Title  
Contract 

Type Activated PWS Ref 

2001 
Mission Support Center Services – Single Shift 
(Information Technology & Support Services) CPAF Yes 3.0 

2002 Specialized Software Testing and Support Services FFP Yes 3.0, 3.15 
2003 Other Direct Costs (ODCs) Cost Yes 17.0 
2004 GWAC Contract Access Fee (CAF) Cost Yes Basic Contract 
2005 Award Fee CPAF Yes 10.0 
2006 Mission Support Center – Second Shift – Eglin AFB CPAF No 3.0, 3.17.1 
2007 Mission Support Center – Third Shift – Eglin AFB CPAF No 3.0, 3.17.2 
2008 Mission Support Center – Second Shift – Nellis AFB CPAF No 3.0, 3.17.3 
2009 Mission Support Center – Third Shift – Nellis AFB CPAF No 3.0, 3.17.4 
2010 F-35 Partner Reprogramming Lab Support CPAF Yes 3.0, 3.17.5 
2011 Additional Organizational Support  CPAF No 3.0, 3.17.6 
2012 Penetration Testing  CPAF No 3.0, 3.17.7 

Option Period #3 

CLIN  Title  
Contract 

Type Activated  PWS Ref 

3001 
Mission Support Center Services – Single Shift 
(Information Technology & Support Services) CPAF Yes 3.0 

3002 Specialized Software Testing and Support Services FFP Yes 3.0, 3.15 
3003 Other Direct Costs (ODCs) Cost Yes 17.0 
3004 GWAC Contract Access Fee (CAF) Cost Yes Basic Contract 
3005 Award Fee CPAF Yes 10.0 
3006 Mission Support Center – Second Shift – Eglin AFB CPAF No 3.0, 3.17.1 
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3007 Mission Support Center – Third Shift – Eglin AFB CPAF No 3.0, 3.17.2 
3008 Mission Support Center – Second Shift – Nellis AFB CPAF No 3.0, 3.17.3 
3009 Mission Support Center – Third Shift – Nellis AFB CPAF No 3.0, 3.17.4 
3010 F-35 Partner Reprogramming Lab Support CPAF Yes 3.0, 3.17.5 
3011 Additional Organizational Support  CPAF No 3.0, 3.17.6 
3012 Penetration Testing  CPAF No 3.0, 3.17.7 

Option Period #4 

CLIN  Title  
Contract 

Type Activated  PWS Ref 

4001 
Mission Support Center Services – Single Shift 
(Information Technology & Support Services) CPAF Yes 3.0 

4002 Specialized Software Testing and Support Services FFP Yes 3.0, 3.15 
4003 Other Direct Costs (ODCs) Cost Yes 17.0 
4004 GWAC Contract Access Fee (CAF) Cost Yes Basic Contract 
4005 Award Fee CPAF Yes 10.0 
4006 Mission Support Center – Second Shift – Eglin AFB CPAF No 3.0, 3.17.1 
4007 Mission Support Center – Third Shift – Eglin AFB CPAF No 3.0, 3.17.2 
4008 Mission Support Center – Second Shift – Nellis AFB CPAF No 3.0, 3.17.3 
4009 Mission Support Center – Third Shift – Nellis AFB CPAF No 3.0, 3.17.4 
4010 F-35 Partner Reprogramming Lab Support CPAF Yes 3.0, 3.17.5 
4011 Additional Organizational Support  CPAF No 3.0, 3.17.6 
4012 Penetration Testing  CPAF No 3.0, 3.17.7 

 
 
1.11  Personal Service:  The Government has determined that use of the GSA Alliant 

contract to satisfy this requirement is in the best interest of the government, economic 
and other factors considered, and this task order is not being used to procure personal 
services prohibited by the Federal Acquisition Regulation (FAR) Part 37.104 titled 
“Personal Services Contract”.  The Government will neither supervise Contractor 
employees nor control the method by which the Contractor performs the required 
tasks. Under no circumstances shall the Government assign tasks to, or prepare work 
schedules for, individual Contractor employees. It shall be the responsibility of the 
Contractor to manage its employees and to guard against any actions that are of the 
nature of personal services, or give the perception of personal services.  
 

2.0 Management Requirements:   
 

2.1 Key Personnel:  A single onsite task lead shall be designated for the overall effort.  
The task lead shall have and be able to maintain a Top Secret clearance, and be an experienced 
and responsible individual accustomed to liaison activity with management-level activities of 
DoD.  The task lead shall be responsible for the actions necessary to ensure efficient task 
management and shall be delegated the necessary authority to make on-site decisions.  These 
actions include control over personnel utilization and hours expended and authorization of 
material and travel expenditures.  The task lead is considered key personnel and needs to be 
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identified in the transition plan.  Task lead duties can be combined with other technical duties 
performed in Section 3.0.  For example, the task lead may also be a senior technical employee 
performing both functions (i.e. 25% - 75% respectively).  Key personnel communicated in the 
contractor’s quote may not be substituted without notification to the COR and GSA 
contracting officer.  Any substitution of key personnel must be of equally qualified individuals 
as those identified in the contractor’s quote.  The contractor shall attach a copy of the 
qualifications and request validation/approval through the GSA AAS Business Systems 
(AASBS) portal, https://portal.fas.gsa.gov.   
 
2.2  Contractor Management:  Contractor management is responsible for hiring and 
maintaining a qualified, professional and motivated work force and promoting an 
organizational culture that fosters teamwork, integrity, continuous improvement and effective 
resource management.  The Contractor shall successfully integrate and coordinate all activities 
needed to execute the requirements and maintain continuity between the functional and 
support operations at various performance location(s).  The Contactor shall provide fully 
trained and experienced personnel required for performance. Initial and refresher training shall 
be provided to ensure the Contractor employees maintain the currency of their qualifications 
required to meet the PWS requirements. The Contractor shall train Contractor personnel, at its 
own expense except when the Government has given prior approval for specific training to 
meet special requirements peculiar to this task order (i.e. new technology, etc.).   
 
2.2.1  Business Relations:  The Contractor shall seek to obtain customer satisfaction. The 
Contractor shall be responsive to task requirements and to the requirements of the 53rd Wing 
organizations.  The Contractor shall proactively manage corrective action plans, timely 
identification of issues, and effective management of resources and subcontractors.   
 
2.2.2 Subcontract Management:  The requirements of this task order that apply to the 
Contractor and Contractor personnel also apply to the subcontractor and subcontractor 
personnel.  The Contractor shall be responsible for any subcontract management necessary to 
integrate work performed on this requirement and shall be responsible and accountable for all 
subcontractor cost, performance and personnel issues on this requirement.  Contractors must 
ensure there are no Organizational Conflicts of Interest (OCI) issues with their subcontractors.   
 
2.2.3 Maintaining Staffing Requirements: Expected and unexpected employee absences and 
vacancies shall be managed by the contractor to ensure continuity of operations without 
degradation.  Maintaining experienced personnel to perform the specific requirements in this 
PWS is important to the Government and critical to mission success; however, some turnover 
is still likely.  As soon as the contractor is notified (by the employee or otherwise) that they 
will have a vacancy due to a contractor or sub-contractor employee permanently leaving an 
established labor position, the contractor shall first contact the COR to collaborate with the 
Government to determine if the vacant position is still necessary based on workload 
requirements and Government need.  If the position is required, the contractor must hire a 
qualified replacement with the appropriate security clearance; the qualified replacement must 
be on-site and performing their tasks within 45 calendar days of the COR’s written 
concurrence to fill the vacant position.  For Firm Fixed Priced positions, if the contractor is 
unable to have a qualified replacement on-site and performing their tasks within 45 calendar 

https://portal.fas.gsa.gov/
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days, the pro-rated cost (total hours not worked x position’s fully burdened rate) will be 
subtracted from the contractor’s invoice retroactively from the original date of COR 
notification.   
 
2.2.4 Standards of Conduct and Appearance:   The Contractor shall ensure that their 
employee policy for standards of conduct  and personal appearance foster a professional and 
safe work environment that conforms to the Government’s existing organizational culture and 
employee standards.  Contractor employees who pose a threat to the safety or welfare of the 
installation or its personnel may be immediately removed and/or barred from the installation.      
 
2.2.5 Resource Management: The contractor is responsible to effectively and efficiently 
manage the resources and processes under its control in the performance of this task order.  
The contractor shall proactively seek cost control measures or operational efficiencies that do 
not increase costs under this task order.  Areas for consideration include staying within the 
ceiling amounts as proposed by the contractor, effectively managing Other Direct Costs, or 
areas where potential exists to improve processes/procedures which can demonstrate cost 
savings while maintaining current capability or improving capability without increasing costs.  
For recommendations to improve processes/decrease costs the contractor must include an 
analysis of the short term and long term benefits; if recommendations are accepted, the COR 
must approve the implementation for consideration in the award fee evaluation period.              
 
2.3  Contractor Identification in the Government Workplace:  All Contractor 
personnel shall be required to wear the government issued installation photo 
identification badges that stipulate Contractor company name and the government  
issued Common Access Card (CAC) so as to distinguish contract personnel from  
Government employees.  The Contractor Personnel shall identify themselves as  
Contractors when communicating during all business interactions, over the telephone,  
or via electronic mail.  Contractors shall identify themselves (as Contractors) on any  
attendance sheet or any coordination documents they may review.  Electronic mail  
signature blocks shall identify their company affiliation. 
 
2.4 Drug Testing:  Consistent with DFARS clause 252.223-7004, Drug-Free Work 
Force, the Contractor shall have employees tested for the influence of alcohol, drugs,  
or other incapacitating agent. 
 
2.5 Contractor Transition Tasks:  Early coordination, communication and preparation 
are keys to a successful transition.  A transition plan will ensure an orderly and efficient 
transition between the in-coming Contractor and the incumbent Contractor.  The Contractor 
shall be required to submit a Transition-In Plan and a Transition-Out Plan as delineated in the 
subparagraphs below.     
 
Transition-In Plan: The Transition-In Plan will be submitted with the offeror’s 
quote as part of the evaluation factors.  The Transition-In Plan will be implemented on day 
one of when the offeror is notified of task order award.  The Transition-In Plan must take into 
account that the Government requires a minimum of 15 work days for administrative 
processing of new contractor employees assuming there are no issues with the information on 
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the personnel provided to the Government.  The Government will require the Contractor to be 
fully operational, to include properly cleared personnel at the appropriate classification level, 
on the first day of task order performance.  Therefore, as soon as possible after award 
notification, it is necessary to provide the Government with appropriate security 
documentation which will include the names and social security numbers of each employee.  
At a minimum, the Transition-In Plan shall include the following: 
 

a. Identification, by name and position, of each team member on the Transition Team 
along with each person’s associated responsibilities. 

  b. Describe management’s involvement with the transition.  
c. Provide detailed steps of the transitioning-in activities with completion dates for 
each activity  

  d. Explain the initial recruitment and hiring process for this requirement. 
e. Identify how personnel will meet all qualifications AND have the appropriate 
personnel security clearances prior to day one of task order performance 
f. Identify how the sole source subcontracting support identified in paragraphs 17.4.1 
and 17.4.2 of the PWS would be acquired, if required by the Government. 
g. Identify the name and provide the qualifications and the responsibilities that will be 
given to the projected on-site task lead listed in PWS paragraph 2.1.   
h. Identify how the appropriate facility clearance will be obtained prior to task order 
performance. 
i. State the company’s CAGE Code and Cognizant Security Office Name, Address and 
Zip Code.    

   
Transition status updates shall be provided after task order award as directed by the 
COR.          

 
Transition Out:  The contractor shall develop a “Transition-Out Plan” to facilitate the 
accomplishment of a seamless transition from the incumbent to incoming 
contractor/government personnel at the expiration of this task order.  The contractor shall 
provide a Transition-Out Plan NLT ninety (90) calendar days prior to expiration of the task 
order.  The contractor shall identify how it will coordinate with the incoming and or 
government personnel to transfer knowledge regarding the following:  project management 
processes, points of contact, location of technical and project management documentation, 
status of ongoing technical initiatives, transfer of leases/utility agreements, etc. associated 
with off-base facilities used for execution of this contract, appropriate contractor to contractor 
coordination to ensure a seamless transition, transition of key personnel, identify schedules 
and milestones, identify actions required of the government, establish and maintain effective 
communication with the incoming contractor/government personnel for the period of the 
transition via weekly status meetings and other items determined necessary by the 
Government.   
 
3.0 Technical Requirements:  This section outlines the technical requirements to be 
performed.  Quality and timeliness for end products generated within this Section are 
Performance Indicators as identified in PWS 4.0, Performance Requirements Matrix.    In 
fulfilling these requirements, the contractor is not to perform any duties identified as 
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“inherently government responsibilities” nor is the contractor to perform any tasks for which a 
government person has been specifically hired to fulfill.  Examples include, but are not limited 
to, certain personnel security functions and non-advanced program VTC system operations.  If 
the contractor has any questions about any work that may be impacted by this, the CORs will 
provide clarification. 
 
3.1 Network Support:   

Develop and implement worldwide, classified network system(s) in support of multiple 
government organizations (to include F-35 communities of interest) by developing and 
installing local and wide area classified and unclassified networks using commercial 
off the shelf (COTS) hardware and software.  Provide operational support for network 
systems, including computer network encryption systems, data distribution systems, 
electronic warfare mission data tool systems, and management support software and 
databases.   

 
The contractor shall define requirements for the design, development, installation, 
fielding, operation, maintenance, and sustainment of classified local and wide area 
networks hardware and software systems up to Top Secret/Sensitive Compartmented 
Information (TS/SCI).  The contractor shall have hands-on capability to develop 
capabilities, install the required hardware and software for classified networks, support 
government certification of the network, and operate and maintain the network 
hardware, software, and wiring/drops where permissible.  The government will be 
responsible for sparing and tech refresh requirements based on contractor 
recommendations.  The contractor shall install and operate Network Encryption 
Devices (for example, Sectera, TACLANE, KG-250, plus legacy KIV devices, to 
include installing/troubleshooting/maintaining all approved firmware versions), 
hardware and software and have personnel qualified for Communications Security 
(COMSEC) account management to support these networks.  The contractor shall 
develop capabilities to interface new network designs into existing Clearcube (and 
similarly based technologies) environments and other diskless client environments.  
The contractor shall provide system administration/operations on systems/technologies 
such as network routing/switching (Cisco/Fortinet), auditing (Logrhythm), packet 
analysis (Websense) and data labeling (Sentris) type technologies.  The contractor 
shall define requirements for and provide manning to operate high-level secure 
computer networks as directed by Air Combat Command/higher level command 
organizations.  The contractor shall define requirements for the design, installation, 
and operation of multiple computer network Mission Support Centers (MSC) at both 
Eglin AFB, FL and Nellis AFB, NV to include covering F-35 requirements.  The MSC 
support requirements will include system administrators, network fabric 
administrators, encryption specialists, network security specialists, and help desk 
personnel.   

 
3.1.1 Work-order/Trouble Tickets.  Shall be worked IAW the priority assigned as defined 
below.   
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3.1.1.1 Urgent – Urgent trouble tickets are defined as those that cause network outages, 
critical security risks, or direct cancellation or degradation of operational missions and will be 
worked continuously until resolution or until a government decision is made to halt operations 
be that due to schedule, technical, etc.. 
 
3.1.1.2 Emergency – Emergency trouble tickets are defined as those that cause unacceptable 
network performance/connectivity, unacceptable security risks, or degradation to operational 
missions and will be worked continuously during the standard work day until resolution or 
until a government decision is made to halt operations be that due to schedule, technical, etc. 
 
3.1.1.3 Routine – Routine trouble tickets are defined as those that cause any issues with 
network performance/connectivity, security risks, or degradation to operational missions that 
do not fall into the “Urgent” or “Emergency” categories and will be worked during standard 
work day hours. 
    
3.2  COMSEC Support:  Provide encryption device and cryptological key management 

support.  The contractor shall define requirements for fielding and supporting 
encryption and cytological equipment/keys for a number of classified networks.   
 
The contractor shall be capable of operating an Electronic Key Management System 
(EKMS) and shall ensure all requirements in the applicable Air Force Instructions 
(AFI’s) are followed.  The contractor shall provide personnel qualified to be COMSEC 
Responsible Officers (CROs) that shall be responsible for managing COMSEC Sub 
Accounts and shall be capable of receiving, tracking, and destroying cryptologic 
keying material as required, and adhering to any and all rules associated with handling 
government COMSEC items/material. 
 

3.3 Software: Provide software development/coding for in-house directed projects 
supporting SharePoint, configuration management, electronic warfare mission data 
tools, test and evaluation applications, and network management capabilities such as 
Identity Management, etc.  The Government will meet with the contractor prior to the 
beginning of each evaluation period to determine what work will be performed. 
 
The contractor shall provide support in operation and design of SQL programming 
applications, Oracle databases, and applications in a distributive environment across 
multiple servers including, but not limited to, Gale-Lite, Signal Intelligence (SIGINT) 
Tutor, the Multi-Master Replication of Conventional Flagging Database, Specialized 
Electronic Combat Tool Kit and Reprogramming Environment (Spectre) (for 
designated 53 WG EW systems to include, but not be limited to, F-35 U.S., Partner, 
and FMS cases, Electronic Warfare support tools, Microsoft (MS) SharePoint to 
include unclassified and classified applications, the Configuration and Security 
Tracking System (CASTS), Operational and Test Evaluation Management System 
(OTEMS), and Sentris Data Labeling software.  In addition, the contractor shall 
develop in-house products, as required, to support 53 Wing MSC operations, F-35 
MSC operations, EW, and OT&E applications as directed.  Software tasks to be 
performed shall include:     
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• Requirements Definition/Requirements Gathering 
• Quick Prototype Development 
• High level and detailed application and data design 
• Software Coding 
• Software Testing 
• Debugging/Troubleshooting 
• Fielding and Installation 
• Maintenance 
• Future version releases for in-house developed software 

 
Spectre is a government-owned, SQL-based relational database application that 
supports the Electronic Warfare Integrated Reprogramming (EWIR) mission.  It 
imports data from a number of databases used in the EW process and enables 
engineers to review, modify, and export data in various formats as required by EW 
system mission data generators. 

 
CASTS is a government-owned SQL-base relational database application that enables 
data input, forms/system security plans generation, and electronic coordination 
capabilities.   
 
Sentris is a Mantech Corporation owned software product.  Sentris provides 
email/data/file labeling capability for secure data transfer operations.  The contractor 
may set up a prime/sub relationship with Mantech Corporation to perform 
modifications needed for Sentris. 
 

 
3.4   Technical Writing/Documentation:   

 
Provide technical writing/documentation support. 
 
The contractor shall assist with reviewing and updating documentation in support of 
network support activities.  These documents may include (but is not limited to) test 
plans, test procedures, checklists, security policies, operating procedures, reports and 
other documentation as required.  These documents shall be written in standards 
determined by the government (Institute of Electrical and Electronics Engineers 
(IEEE), the Director of Central Intelligence Directive (DCID), the Joint Air Force, 
Army and Navy Manual (JAFAN), Joint Security Implementation Guide (JSIG), DoD 
Joint Security Implementation Guide (DJSIG), etc.).  The contractor shall also be 
responsible for taking meeting minutes at meetings/conferences as designated by the 
government.  Minute-taking can be covered by either the technical writer or by other 
contractor personnel and will not require a full-time position. 

 
3.5   Training:   

 
Provide training support. 
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The contractor shall provide training to user personnel for any contractor developed 
software/hardware solutions under this task including any field level upgrades that are 
performed.  The training will primarily be desktop training for field users and not 
maintainers.  However, the contractor may be required to attend “train the trainer” 
courses and then provide training for local Government and/or contractor 
administrators.   
 

3.6 Client Support Administrator:   
 
Provide Client Support Administrator (CSA) support. 
 
The contractor shall provide office level support for desktops, thin clients, and 
Clearcube blade/diskless client technologies.  The contractor shall provide support 
with software installation, upgrades, patches, antivirus software, and any office 
applications required.  The contractor shall interface with 53rd WG Computer Systems 
Squadron personnel to ensure all computers on the network are properly configured 
and registered on the base network.  This work may be required on unclassified and 
classified networks.  
 

3.6.1   The contractor shall, at locations deemed appropriate by the government, have the 
capability to install required hardware/software for unclassified/classified computers as 
directed by the local government representative; operate, maintain, and control the 
computer hardware/software within areas designated by government personnel; 
oversee personnel, information, industrial and classified programs and concerns; work 
with unit security manager(s) to ensure individual personnel security clearances are 
current to prevent program ineligibility; interpret policies and provide guidance to the 
commander on an organization’s classified security programs; develop operating 
instructions and training aids for squadron security training programs. 
 

3.7 Video Teleconferencing (VTC) Operations:   
 
Provide VTC support. 
 
The contractor shall operate, maintain, and trouble shoot video teleconferencing 
equipment to include VTC bridging equipment and end-user equipment at all 
classification levels.  The contractor shall schedule, configure, test, and operate weekly 
VTCs.  The contractor shall define requirements for customer sites to connect to MSC 
VTC equipment.  The contractor shall provide help-desk support for VTC operations.  
The contractor shall assist the government in developing security documentation, 
configuration management, and any other required documentation for VTC operations.  
At this time, the VTC system is based on CISCO products and derivatives.   
   

3.8 Program/Project/Configuration Management:  
 
Provide computer network program/project/configuration management functions. 
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The contractor shall provide program management to ensure efficient management of 
the task order and related support activities. The contractor shall provide project 
management to ensure efficient management of support activities required to support 
the electronic warfare and test and evaluation missions. These actions include, but not 
be limited to, documenting requirements and analysis of organization needs relating to 
weapons systems and computer systems. These positions shall also assist the 
government in performing configuration management functions. These functions shall 
include, but not be limited to, working with user sites on network connectivity 
requirements, standard desktop configuration requirements, tracking/shipping 
equipment, software requirements, technical requirements, and 
supporting/implementing/maintaining the configuration management process.  
Documentation shall be submitted to the Government in a timely fashion. 
 

3.9 Network Systems Security:  
 
Provide network systems security support (information assurance, auditing).  Provide 
network systems security certification and accreditation requirements 
interpretation/application/implementation support for the technologies developed 
within Section 3 of this PWS. 
 
The contractor shall provide selected staff as Information System Security Manager(s) 
(ISSM) as determined by the government.  The IAM shall perform all responsibilities 
in accordance with Joint Security Implementation Guide (JSIG), DoD Joint Security 
Implementation Guide (DJSIG), DIACAP, Risk Management Framework (RMF) 
guidance, or other applicable documentation as designated by the government to 
include Joint Air Force Army Navy (JAFAN) and Director of Central Intelligence 
Director (DCID) until all systems covered by those legacy systems have been retired.  
The contractor shall perform all Information Assurance Officer (IAO) responsibilities 
in accordance with JSIG, DJSIG, DIACAP, RMF, or other applicable documentation 
as designated by the government, providing guidance and assistance to units involved 
in classified activities, as required to include JAFAN 6/3, and DCID 6/3 until systems 
covered by those legacy systems are retired.  Establish and maintain accreditation for 
all Information Systems (IS) operating within a classified environment.  Develop and 
maintain System Security Plans (SSPs) outlining security operating procedures.  Assist 
unit ISSM in developing sanitation and secure data extraction program for media, 
security incident clean-up plans, system certification testing plan, vulnerability testing, 
and protection measure procedures.  Maintain continuous positive control and 
accountability of all IS hardware and software entered into and removed from 
classified facilities.  Assist the Program/Activity Security Manager with initial and 
recurring training for all personnel afforded access to any information systems.  Assist 
with the evaluation of commercial- and government-off-the-shelf hardware and 
software with recommendations to management on the products.  Conduct weekly 
audits of Local- and Wide- Area Networks operating in classified facilities.  
 

3.10 Program/Activity Security Management:  
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Provide activity security manager support (physical and personnel). 
 
The contractor shall provide day-to-day security management and oversight for 
classified activities.  Responsibilities include, but are not limited to: providing input on 
and maintaining comprehensive security Standard Operating Procedures (SOP) 
outlining the security policies and guidance for conducting classified activities within 
Program Security areas; performing and documenting annual security self-inspection 
and reviews; identifying, reporting, and documenting security incidents (violations, 
infractions, and inadvertent disclosures) in accordance with the provisions outlined in 
the JSIG, DJSIG, DIACAP, Joint Air Force, Army and Navy Manual (JAFAN), and 
the Director of Central Intelligence Directive (DCID) and applicable service 
regulations/ instructions for collateral requirements; advising and assisting unit 
members in accordance with other applicable directives  and security classification 
guidance, and coordinating with other security offices to ensure that organization 
needs are met.  Other Program Security Management duties will include, but not be 
limited to: 
 

3.10.1 Information Security Program:  The contractor shall provide information 
security/document control management support of all classified activities.  These 
duties will include, but not be limited to: assisting management with interpretation of 
classified guidance for classification management and safeguarding requirements; 
advise/interpret established security policies, practices, procedures, and techniques to 
a variety of organizations or situations that differ in kind and level of security, 
complexity, and local conditions or circumstances requiring adjustment or 
modification of established approaches.  Disseminate classified policies; providing 
input on procedures for the protection of classified information originated or 
controlled by installation activities.  Provide guidance on document marking, 
safeguarding, and use of printed material; personnel access controls; need-to-know 
criteria; physical storage and control; and transmitting, transferring, reproducing, 
downgrading, and destroying information.  Manage local courier requirements and 
all other classified distribution.  Maintain a document control database consisting of 
all accountable program information (up to and including TS material) stored within 
program accredited facilities. 

 
3.10.2 Personnel Security Program:  The contractor shall provide and oversee personnel 

security management requirements where access to classified information is afforded 
to personnel.  Advise management on current personnel security policies and 
procedures for obtaining and maintaining classified accesses.  Manage any mandated 
classified personnel access quotas, revalidating all quotas or billets annually.  
Perform 1st Tier adjudications, and prepare and submit for approval of classified 
access requests for all unit personnel nominated for access.  Conduct indoctrination 
briefings, annual refresher training briefings, and debriefing, as required.  Develop, 
coordinate, publish and maintain security operating procedures for visit notifications 
as well as visitor control.  Monitor visitor control.  Prepare outgoing visit requests for 
dispatch and verify/record all incoming visit notifications.  Verify personnel access 
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level via Joint Personnel Adjudication System (JPAS).  Coordinate with collateral 
Unit Security Manager and host base security officials to ensure all personnel hold 
up-to-date clearances appropriate for their required classified accesses.  Prepare and 
maintain prescribed files and records pertinent to personnel security.  Prepare 
requests (if applicable) for issuance and control of restricted area badges.  Prepare 
and coordinate with unit security manager to request SCI billets, as required. 

 
3.10.3 Physical Security Program:  The contractor shall provide physical security support 

by preparing and submitting all required documentation for the accreditation of all 
classified facilities.  Ensure that all classified activities comply with the physical 
security standards outlined in the DCID 6/9/JAFAN 6/9/ICD 503 policies and all 
other applicable directives and established policies (or whatever 
requirements/documents supersede these documents).  Ensure that continuous 
physical security management procedures are met within the classified facilities to 
include, but not limited to: scheduling Technical Surveillance Countermeasures 
Survey and TEMPEST/Emission/Emanations Security (EMSEC) test/evaluation; 
requesting approval to use destruction and reproduction equipment; conducting 
entry/exit inspections; working with the IAM to ensure that RED/BLACK separation 
is maintained between IT equipment; conducting alarm test and response; and 
maintaining physical security records. 

 
3.10.4 Industrial Security Program:  The contractor shall advise and assist the   

Contracting Officer, Program Manager, and CORs by providing day-to-day 
industrial security guidance and clarification as required to contractors supporting 
unit classified facilities/activities.  Review applicable contractor DD 254 to ensure 
that all appropriate upper-level coordination has been accomplished to allow for 
classified activities. 

 
3.10.5 Security Awareness, Training and Education (SATE) Program:   The contractor 

shall support development and promulgation of a classified security education and 
training program designed and tailored to meet the all security requirements of the 
organization.  Conduct initial and recurring security education briefings, and monitor 
external security training opportunities and provide guidance on the procedures for 
attendance for personnel afforded classified access, as appropriate. 

 
3.11 New Technologies/Future Systems:   

 
Evaluate new/future technical advances for incorporation into the Mission Support 
Center (MSC).  Evaluate/implement new/future technical advances into the systems 
developed within Section 3 of this PWS as they would apply to computer networks and 
Mission Support Center (MSC) operations.  Evaluate new/future technical advances 
for incorporation into the F-35 Mission Support Center (MSC) and systems in the 53rd 
Wing MSC supporting F-35 operations. 
 
The contractor shall maintain a working knowledge of Next Generation Data 
Distribution Systems, Next Generation Electronic Warfare System (NGES) 
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Application Programming Interfaces (APIs) and databases, the integration of databases 
with Oracle Label Security, virtualization hardware and software capabilities, all 
Microsoft capabilities, Voice Over Internet Protocol (VOIP), and the overall workings 
computer requirements necessary to support that process.  If necessary, the contractor 
shall subcontract to technology specific subject matter experts (SMEs) to meet mission 
requirements.     
 

3.12 Systems Test and Operations Support:   
 
Provide scheduling capabilities for test mission requirements.  Provide test data 
movement support for a variety of aircraft platforms and electronic warfare systems.  
Provide test data reduction (not analysis) for a variety of aircraft platforms and 
electronic warfare systems.  Provide test data movement/data reduction support for a 
variety of F-35 aircraft platforms variants and F-35 based electronic warfare systems.   
 
The contractor shall provide test, data, and analysis support for the development, test, 
and operational support of weapon systems.  Support includes the design, 
development, and execution of test plans and detailed test procedures, test and system 
data analysis, test reporting, test management, and security assistance for classified 
programs (as they relate to computer network operations).   

 
3.12.1 Scheduling:  The contractor shall provide detailed test scheduling using the 

Consolidated Scheduling Enterprise (CSE) software system (or whatever scheduling 
system is in use at Eglin AFB) and supporting databases to coordinate aircraft, range 
capabilities, airspace and other range and airborne test assets.  

 
3.12.2 Testing:  The contractor shall provide testing support and maintain detailed 

knowledge of flight test planning and execution, including associated data collection, 
reduction and analysis of computer hardware and software systems.  This includes 
but is not limited to preparing Removable Memory Modules (RMM’s) for mission 
briefs and staying current with the Telemetry Attributes Transfer Standard (TMATS) 
profile, work with other test organizations to ensure all RMM’s are working and 
have the proper formats loaded, downloading RMM’s after missions are flown and 
distributing data to appropriate organizations, and archiving data for future use.  The 
contractor shall provide support and maintain an operational understanding of 
airborne recording systems, time-space-position information (TSPI), threat 
instrumentation, and use of weapons fly-out models data analysis products.  Test data 
movement will include any aircraft being tested by the 53WG to include F-35 and F-
35 electronic warfare systems. 

 
 

3.13 Documentation Management Support:   
 

The contractor shall provide Documentation Management Support capabilities to the 
53rd WG organizations supporting advanced program activities.  Support duties include 
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(but not limited to) taking meeting minutes, assist with the developing finance briefing, 
assist in financial management systems, and maintaining unit budgets. 
 

3.14 General Network Support:   
 
The contractor shall provide ancillary duties such as equipment custodian, software 
license management and facility management functions to support Network operations.   

 
3.14.1 Equipment Custodian:  The contractor shall provide equipment custodian support 

in compliance with AF Instructions and local policies/requirements for equipment 
custodian duties.  This task can be covered by personnel performing other tasks and 
will not require any additional personnel positions.   

 
3.14.2 Software License Management:  The contractor shall provide software license 

management support in compliance with AF Instructions and local 
policies/requirements for software license management duties.  This task can be 
covered by personnel performing other tasks and will not require any additional 
personnel positions.   

 
3.14.3   Facility Management:  The contractor shall assist with provide overall facility/secure 

 conference room management support to ensure the facilities used to provide     
 information technology capabilities under this PWS are in proper working   
 order/condition.  This includes overall facility maintenance such as proper 
 operation of doors/windows/cabling/raised floors/garage doors/ roofing/   
 emergency generators//uninterruptible power supplies, etc.  The contractor   
 shall support drafting of any documentation required (PWS, 332s, etc.) to  
 have maintenance done on the facility to be approved/routed by government  
 personnel.  Should this ancillary duty require a full time position at a later  
 date, upon determination of need, the Government will negotiate a contract  
 modification.   
 

3.15 Specialized Software Training and Support Services (Firm-Fixed Price 
Positions) 
 

3.15.1    Software Testing:  The contractor shall provide support for testing specific software 
applications developed by the 53rd Wing.  These applications shall include, but not 
be limited to:  Specialized Electronic Combat Tool Kit and Reprogramming 
Environment (Spectre), Configuration and Security Tracking System (CASTS), and 
Operational and Test Evaluation Management System (OTEMS).   

 
3.15.2   Technical Writing/Documentation:  The contractor shall develop draft and final 

documentation in support of 53rd Wing activities.  This shall include documentation 
for the Eglin AFB and Nellis AFB Mission Support Centers (MSCs) and for software 
projects, as required.  These documents may include (but is not limited to) test plans, 
test procedures, checklists, operating instructions, reports and other documentation as 
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required.  These documents shall be written in standards determined by the 
government.      

 
3.15.3 Training:  The contractor shall provide 53rd Wing product based desktop  training to 

user personnel. The contractor may be required to attend “train the trainer” courses and 
then provide training for local Government and/or contractor administrators.   

 
3.15.4 Administrative Support:  The contractor shall provide administrative support 

capabilities to 53rd Wing advanced program activities. Administrative support includes 
(but is not limited to) preparing finalized advanced program documentation, 
maintaining and coordinating conference room schedules and video teleconferencing 
scheduling/meetings, meeting minutes, action item tracking, and other government 
support functions. 

 
3.16 Expertise:  The Contractor shall provide personnel with expertise in the following 

areas (but not limited to): 
 
3.16.1 Software:  Visual Basic, SQL Server (all variants), ORACLE (various versions), 

Javascript, Windows 2008 Server, Windows 2012 Server, Windows 2012R2 Server, 
Windows 7 and variants, Windows 8 and variants, Windows 10 and variants, 
Solarwinds, Logrhythm, Sentris, Websense, Worldgroup (latest version), UNIX 
variants, Linux (and variants), Worldgroup, .Net, Windows Lync, CICSO Prime, 
Access Control Service, Call Manager, Sharepoint (2010/2013/variants), Hyper-V and 
VMWare virtualization technologies, Netbackup, Backup Exec, DPM backup 
technologies, Symantec, and Netapp OnTap. 

 
3.16.1.1 The contractor shall specifically support the Specialized Electronic Combat 

Tool Kit and Reprogramming Environment (Spectre) software.  If necessary, 
the contractor shall obtain any subcontractor/consultant agreements that may be 
required. 
 

3.16.2 Hardware:  Computer servers (Dell 610/620/710/830/future releases), Fortinet 
hardware (Fortigate, Fortiswitch, FortiAnlyzer, FortiManager to include various 
models of each type), Cisco Hardware (routers, switches, to include various models of 
each type), Juniper Hardware (routers, switches, to include various models of each 
type), encryption devices (Secterra In-line Network Encrypter (INE), TACLANEs, 
KG-250, KIVs, Talon, Omni, Secterra Wire-line), fiber wiringCat 5/6/7 wiring, Sun 
servers, Logrhythm devices, Clearcube, AFWAY procured workstations, Thin Clients 
(various models), NetApps, CORAID disk storage, Juniper router, GPS clocks,  
 

3.16.3 Consolidated Scheduling Enterprise (CSE) – CSE Software used in scheduling 
testing at Eglin/Nellis ranges (or the latest variant/software used for range scheduling). 

 
3.16.4 Security Training:  All personnel in positions of “elevated privileges” per DoD 

Regulation 8570 shall have necessary certification to comply with 8570 mandates.  
Position requirements are addressed in the attached “Workforce Projection.”  The 
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Contractor shall ensure that personnel accessing information systems have the proper 
and current information assurance certification to perform information assurance 
functions in accordance with DoD 8570.01-M, Information Assurance Workforce 
Improvement Program.  The Contractor shall meet the applicable information 
assurance certification requirements, including— 

 
(1) DoD-approved information assurance workforce certifications appropriate for each 

category and level as listed in the current version of DoD 8570.01-M; and 
(2) Appropriate operating system certification for information assurance technical 

positions as required by DoD 8570.01-M. 
(3) Upon request by the Government, the Contractor shall provide documentation 

supporting the information assurance certification status of personnel performing 
information assurance functions. 

(4) Contractor personnel who do not have proper and current certifications shall be denied 
access to DoD information systems for the purpose of performing information 
assurance functions. 

 
If at any point during the lifetime of this contract (base plus four option years) 8570 is 
superseded by a different “elevated privileges” requirement, contractor personnel shall 
meet whatever “effective date” is determined by the government to become compliant 
with the new regulation/directive. 

 
3.17 Projected Services: As identified in PWS paragraph 1.10 above, the Government has 
a valid need for additional support services that may be required within the life of this task 
order.  However, due to planning and/or budgetary constraints these projected services MAY 
or MAY NOT be activated.  Each task identified below will have a separate CLIN.  The 
offeror will price these tasks in their quote based on the Workforce Projection.  When, or if, 
the services are required in whole or part, the CO will notify the contractor in writing that 
services will be required, provide an effective date and any other necessary details, and fund 
the CLIN as appropriate.  A modification will be accomplished to formally activate the CLIN 
and fund the additional services into the task order.  It is anticipated that if the services on a 
CLIN are activated, the services within the CLIN will be continuous from the effective date of 
activation through the life of the task order.  Penetration Testing will be per assessment, when 
activated, but will not exceed six (6) assessments per performance period.           
           

 
3.17.1  Mission Support Center – Second Shift – Eglin AFB:  If this CLIN is 
activated, the contractor shall provide the resources to support a second shift at Eglin, AFB, 
FL.  The scope of the performance requirements to execute a 2nd shift includes the following 
PWS Sections and the projected level of effort contained in the Workforce Projection:   

 
PWS 
Ref Scope of Services  
3.1 Network Support  
3.4 Technical Writing/Documentation  
3.5 Training 
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3.8 Project/Configuration Management  
3.9 Network Systems Security  

3.10 Program Security Management  
 

3.17.2  Mission Support Center – Third Shift – Eglin AFB:  If this CLIN is 
activated, the contractor shall provide the resources to support a second shift at Eglin, AFB, 
FL.  The scope of the performance requirements to execute a 3rd shift includes the following 
PWS Sections and the projected level of effort contained in the Workforce Projection:   
 
 

PWS 
Ref Scope of Services  
3.1 Network Support  
3.4 Technical Writing/Documentation  
3.5 Training 
3.8 Project/Configuration Management  
3.9 Network Systems Security  

3.10 Program Security Management  
 

3.17.3  Mission Support Center – Second Shift – Nellis AFB:  If this CLIN is 
activated, the contractor shall provide the resources to support a second shift at Nellis AFB, 
NV.  The scope of the performance requirements to execute a 2nd shift includes the following 
PWS Sections and the projected level of effort contained in the Workforce Projection:   
 
 
 

PWS 
Ref Scope of Services  
3.1 Network Support  
3.2 Technical Writing/Documentation  
3.5 Training 
3.7 Video Teleconferencing (VTC)  
3.8 Project/Configuration Management  
3.9 Network Systems Security  

3.10 Program Security Management  
 
3.17.4  Mission Support Center – Third Shift – Nellis AFB:  If this CLIN is 
activated, the contractor shall provide the resources to support a second shift at Nellis AFB, 
NV.  The scope of the performance requirements to execute a 3rd shift includes the following 
PWS Sections and the projected level of effort contained in the Workforce Projection:   
 

PWS 
Ref Scope of Services  
3.1 Network Support  
3.4 Technical Writing/Documentation  
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3.5 Training 
3.8 Project/Configuration Management  
3.9 Network Systems Security  

3.10 Program Security Management  
 
3.17.5  F-35 Partner Reprogramming Lab Support:  If this CLIN is activated, the 
contractor shall provide additional F-35 Partner Reprogramming Lab Support in the following 
PWS Sections and the projected level of effort contained in the Workforce Projection:    
 

PWS 
Ref Scope of Services  
3.1 Network Support  
3.3 Software 
3.6 Client Support Administrator 
3.8 Project/Configuration Management 
3.9 Network Systems Security  

 
3.17.6  Additional Organizational Support:  If this CLIN is activated, the contractor 
shall provide additional support capability, as indicated below, to cover increased mission 
requirements for existing locations or the stand-up of additional units in various operational 
locations throughout the 53rd Wing.  The following PWS Sections and the projected level of 
effort are contained in the Workforce Projection:      

 
 

PWS 
Ref Scope of Services  
3.1 Network Support  
3.6 Client Support Administrator  
3.9 Network System Security 
3.10 Program Security Management 

 
 
3.17.7  Penetration Testing:   Penetration testing will be done against network/ hardware/ 
software products being supported by this contract and will consist of “blue team” activities to 
scan/social engineer/etc. and exploit any weaknesses found in the security 
structure/architecture of any network/product supported under, but not limited to, Section 3 of 
this PWS.  The testing process will consist of performing network/system test planning 
activities, providing network/system administration set-up to perform the test, conducting 
network test activities, and writing the report identifying any findings.  The contractor shall 
meet all testing goals within its control.  The required support needed for this testing may vary 
per assessment and will be on an as required basis.  If this CLIN is activated, the contractor 
shall provide up to six (6) network assessments during a contractual period of performance.  
Each assessment will be approximately a two (2) week per period.   
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3.17.7.1  The contractor is authorized to use an independent 3rd party organization to 
perform network penetration testing.  The “independent 3rd party” may be another division of 
the prime contractor but must not have an interest in the network successfully “passing” the 
penetration testing.  

 
3.17.7.2 Based upon historical data, 3600 hours total or 600 hours per test are allocated 
for execution of this task.  This is based upon the penetration testing being performed by a 
team of five (5) personnel, six (6) times per year, for a two-week period for each test.  This 
covers test preparation, test conduct, and test report writing.  Parameters for the test will be 
defined by government personnel.  An estimate was provided in the Workforce Projection, but 
the specific labor skillset involved will vary per assessment.  To allow the contractor 
preparation time, the Government will provide a timeline to the contractor at least 30 days in 
advance of each test. 
 
3.18 Reports:  Reports shall be provided as stated below.  

 
3.18.1 Monthly Status Report (MSR):  
This report shall detail task specific information by calendar month. The report shall be 
submitted by the tenth (10th) business day following the close of each month.    A copy 
of the monthly report shall be provided to the Government COR and submitted with 
the invoice as an attachment through GSA’s AAS Business Systems (AASBS) portal, 
https://portal.fas.gsa.gov no later than the 10th workday of every month for 
Government acceptance. 

 
Monthly Status Report (MSR):  The MSR shall contain the following information: 

 
• Brief description of requirements; 
• Brief summary of accomplishments during the reporting period and significant 

events regarding the task order; 
• Deliverables submitted or progress on deliverable products; 
• Any current or anticipated problems; and, 

Brief summary of activity planned for the next reporting period 
 
 The contractor shall provide a MSR for each task (CLIN) that shows the progress in 
hours and funds expended on each task, remaining funds for each task, and describes 
the major activities accomplished during the month.  The ODC task (CLIN) shall be 
further broken out by each ODC (e.g. Travel, Training, Material, Subcontractor 
Support).  The report shall list the individual names of personnel who worked on each 
labor task and the hours billed by each individual for that reporting period.  The MSR 
should also include any current or anticipated problems and briefly summarize the 
activity planned for the next reporting period.   

 
 3.18.2 Financial Summary Report (FSR):  A financial summary report for 

completion of each deliverable or monthly support effort shall be submitted with the 
invoice as an attachment through GSA’s AAS Business Systems (AASBS) portal, 
https://portal.fas.gsa.gov and submitted no later than the 10th workday of every month 

https://portal.fas.gsa.gov/
https://portal.fas.gsa.gov/
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for Government acceptance.   The FSR shall be in Microsoft Excel format with a 
Summary Sheet that includes Budget Ceiling, Funded Ceiling, Funded Projected to 
End of Period, Current Invoice Amount, Cumulative, Remaining Funds, Percentage 
Expended..  
 
The FSR shall include labor charges for actual hours worked and the breakdown of the 
ODC items, which are authorized in the task (e.g. Travel, Training, Material, 
Subcontractor Support).  Charges shall not exceed the authorized cost limits 
established for labor and ODC Items.  The government will not pay any unauthorized 
charges.  Original receipts, travel vouchers, etc. completed in accordance with Federal 
Joint Travel Regulations shall be maintained by the contractor to support charges other 
than labor hours and made available to Government auditors upon request. 

 
The FSR shall include the following broken out by task (CLIN) for the current  
performance year (i.e. base or option year): 
 

• Monthly and Cumulative labor hours for each skill level (SL) category 
(specify the contractor employee name and SL) for each task/CLIN; 

• Monthly and Cumulative labor charges for each skill category as identified 
under each task/CLIN; 

• ODC Items: ODC Items must be individually itemized and specified by each 
individual category. (*Travel, Training, Material, Subcontractor Support); 

• Total monthly and cumulative ODC charges (G&A/Material Handling 
included - if allowed); and, 

• Total monthly and cumulative task order charges. 
 

*Note: For travel costs the contractor shall also use the Jacobs Travel/ODC Detail 
Spreadsheet, Appendix 2, of the PWS and submit as a separate attachment with the 
invoice.   
 
*Note 2: A Mid-Month FSR shall be submitted to the CORs each month.  This report 
is to ensure projected expenditures are within threshold.  This repost shall be submitted 
at the mid-point between scheduled monthly FSR submittals. 
 
 
3.18.3 Quarterly Performance Report (QPR): The contractor shall provide a QPR 
no later than seven (7) work days after every three months of task order performance.  
In such cases where less than three months have expired before the end of the Award 
Fee evaluation period, the contractor shall provide this report no later than seven (7) 
work days after the end of the reporting period.  The QPR shall be the contractor’s 
opportunity and official feedback record regarding their previous quarterly 
performance and will be considered during the Award Fee evaluation.  Acceptance of 
the QPR does not constitute the Government’s agreement with the information or data 
in the QPR, but the Government intends to provide feedback.  The QPR shall include: 
 

• Contractor’s performance metrics/data for each performance indicator 
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• Identified Successes and results 
• Identified challenges and plan to overcome those challenges 
• Identified performance problems and corrective actions taken/planned to 

correct those problem areas 
• COR approved cost saving initiatives and results 
• Any other information that can be reasonably expected to help the 

Government evaluation for the Award Fee process 
 
3.18.4 Other Reports:  The contractor shall write quick-look, interim, and final test 
reports, investigation and study reports, travel reports, and conference minutes as 
required.  Other reports shall be due on the fifteenth (15th) business day following the 
close of the activity.     

 
4.0   Performance Criteria Matrix 

 
The below performance matrix lists the Performance Indicators which are considered 
mission essential to the task order requirements.  The Performance Threshold describes 
the minimum acceptable levels of service which are critical to mission success.  The 
Government still assesses the quality and timeliness of other required deliverables 
stated herein and maintains the right to inspect any service or item not listed in the 
matrix below at a frequency determined necessary by the Government.  Contractual 
remedies for non-conformance for any service or items listed in the matrix or 
elsewhere in this PWS shall be IAW the Inspection and Acceptance clauses(s) and 
other applicable terms and conditions of the basic contract and this task order.   

 
Technical or quality, timeliness or schedule, cost control, management or business 
relations, and regulatory compliance are key areas of contractor performance 
considered and are reflected in the various Performance Indicators and ultimately 
recorded in the Government’s  performance assessment system.  The Performance 
Thresholds are the minimum level of performance that must be obtained to be 
satisfactory.  The Government understands that certain circumstances may not be 
within the contractor’s control or extenuating circumstances may exist.  These 
circumstances will be individually assessed in order to determine cause of non-
conformance.   

 
If the PWS reference column states a paragraph or section, all subordinate paragraphs under 
the PWS reference applies.     
 
 
Performance Indicators Performance 

Standards 
Performance Threshold 
(Per evaluation period IAW 
PWS 10.0) 

Method of 
Surveillance 

PWS 2.2 
Stable Workforce 

Contract 
Management-Stable 
Workforce. Provide 
effective leadership of 

No more than 10%  
personnel turnover 

100% 
inspection 
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personnel to enable a 
stable, experienced 
and motivated 
workforce  

PWS 2.2.1, 2.2.2, 2.2.4 
Customer Satisfaction 

Customer Satisfaction. 
Contractor 
management, 
employees, and 
subcontractor 
personnel conduct 
themselves in a 
professional manner 
and support operations 
through quick 
resolution of personnel 
concerns. 

No more than two validated 
complaints.  

Customer 
Complaint 

PWS 2.2.3 
Staffing Requirement 

Maintain established 
workforce 

Upon COR position 
validation - working within 
45 calendar days  (average 
for all hires) 

100% 
inspection 

PWS 2.5 
Transition-In Plan 

Transition-In: 
Effectively 
implements the plan 
and transitions 
services from 
incumbent contractor 
and maximizes 
retention of 
experienced personnel 
to enable a smooth 
transition.   

Transition-In:  Completes 
required transition tasks prior 
to task order performance 
that enables full operational 
capability on day one, unless 
delays determined to be 
caused by Government and 
the delays are approved by 
the COR and CO.   
 
AND 
 
 
Achieves a minimum 90% 
retention rate of incumbent 
employees 

100% 
Inspection 
 
 
 
 
 
 
 
 
 
 

PWS 2.5 
Transition-Out Plan 
 

Transition-Out:  
Effectively 
implements approved 
plan and transitions 
services to the new 
contractor to enable a 
smooth transition. 

Transition-Out: Completes 
transition tasks as approved 
to ensure effective transition 
unless waived by the COR 
and CO. 

100% 
Inspection 

PWS 2.2.5 
Resource Management 

Contract 
Management- 
Effectively manages 

No instances of fraud, waste, 
or abuse.   
 

100% 
Inspection 
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resources and 
processes to control or 
minimize costs while 
maintaining or 
improving capability. 

AND 
 
Within the contractor’s 
control, stays under the 
activated ceiling limit 
proposed (excluding ODCs, 
Award Fee, and CAF). 

PWS 3.1, 3.3, 3.7, 3.9 
Documentation 
Requirements. 
Timeliness of  all 
submittals, data, etc., not 
elsewhere identified in this 
Matrix as a Performance 
Indicator  

Timeliness of core 
mission directed 
submittals, data, etc. 
 
Does the contractor 
complete by the 
required suspense? 

No more than 3 validated 
complaints  

Customer 
Complaint 

PWS 3.1, 3.7, 3.9 
Documentation 
Requirements. 
Quality of all submittals, 
data, etc. not elsewhere 
identified in this Matrix as 
a Performance Indicator  

Quality of core 
mission directed 
submittals, data, etc.  
 
Does the contractor 
provide complete and 
accurate 
documentation? 

No more than 3 validated 
complaints 

Customer 
Complaint 

PWS Section 3.0   
Overall Security 

Minimize/Eliminate  
Security Incidents 
 

No more than 1 violation and 
2 deviations 
 

-Customer 
Complaint 
 
-Random 
Monitoring 

PWS 3-1 – 3.2 
Networks and Computer 
Systems Support and 
COMSEC Support up time 

Network up-time to 
include encryption 
device operation time 
 

98% Availability at 95% of 
sites 
 

-Customer 
Complaint 
 
-Random 
Monitoring 
 

PWS 3.1.1 
Networks and Computer 
Systems Support and 
COMSEC Support- 
Routine Work Orders 

Work-order/Trouble 
Ticket Resolution -
Routine 

No more than 24 validated 
complaints 

-Customer 
Complaint  
 

PWS 3.3  Software On-Time Delivered 
Software Coding and 
Software Coding 
Defects  

At least 80% of planned 
Software Coding delivered 
on time and no more than 5 
total validated major defects 

-Customer 
Complaint  
 
-Periodic 
Inspection 
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PWS 3.5, Training Support Provide quality field 
training 

Receive no less than 80% 
customer satisfaction rating 
on customer surveys 

100% 
inspection 

PWS 3.6  Client Support 
Administrator (CSA)  

Small computer 
support capability 
availability 

No more than 4 validated 
complaints per task order 
location  
 
And 
 
No more than 50 validated 
complaints total 

-Customer 
Complaint  

PWS 3.7  Video 
Teleconferencing (VTC) 

VTC up-time 
 

98% Availability for 95% of 
sites 

-Customer 
Complaint 
 
-Periodic 
Inspection 

PWS 3.8  Program/ 
Project/Configuration 
Management 
Documentation 

Documentation 
Availability and 
Project Suspense’s 
Met 

At least 80% of 
documentation available and 
no more than 6 total missed 
suspenses 

-Customer 
Complaint 
 
-Periodic 
Inspection 

PWS 3.9   
Network Systems Security- 
Documentation 
Availability 

Network Security 
Documentation 
Availability IAW 
identified security 
directives 

At least 80% of 
documentation available  

-Customer 
Complaint 
 
-Periodic 
Inspection 

PWS 3.9   
Network Systems Security- 
Incident Response 

Incident response 
timeliness 

Report 100% of incidences 
by prescribed timelines.  

100% 
inspection 

PWS 3.10 
Program/Activity 
Security Management 
 

Security inspection 
write-up and responses 
 

No more than 5 total security 
inspection write-ups per task 
order location and 100% of 
security inspection write-up 
responses corrected. 
 

-Customer 
Complaint 
 
-Periodic 
Inspection 

PWS 3.12  
Systems Test and 
Operations Support, 
Scheduling, Testing- 
Mission Scheduling 
 
 

Complete and accurate 
scheduling of known 
events 

98% of scheduling 
requirements met with no 
cancellation of tests due to 
contractor caused scheduling 
issue as validated by the 
COR 

-Customer 
Complaint 
 

PWS 3.14, 3.14.1-3.14.2 
Equipment Account and 
Software License tracking 
& management 

Complete and accurate 
tracking and 
management of all 
equipment and 

No validated discrepancies in 
accountability 

-Periodic 
Inspection 
 
-Customer 



34 
 

software assets.  Complaint 

PWS 3.14, 3.14.3 
Facility Management 
Support 

Ensure facilities are in 
proper working 
order/condition 

No more than 2 validated 
contractor caused 
discrepancies. 

-Customer 
Complaint 
 
-Random 
Inspection 

 
 

4.1 Surveillance Methods:  The COR is responsible to validate identified or 
reported violations, discrepancies and/or complaints.  If the possibility exists that the 
Performance Threshold for any Performance Indicator could be breached during the 
evaluation period, the COR will notify the CO.      

 
4.1.1  Customer Complaints.  A customer is any Government employee who 
receives a service or deliverable from the contractor.  A complaint is a communication 
describing the Contractor’s failure to provide acceptable performance and/or service 
relating to any of the tasks described in the PWS.  The COR will provide instructions 
to customers on the procedures of the customer complaint process.  Customers 
receiving unacceptable service may submit a customer complaint form, phone call or 
email to the COR.  Upon receipt, the COR will conduct an investigation to determine 
the validity of the complaint.  If the COR determines the complaint to be invalid, the 
COR will notify the customer.  If the complaint is validated, the COR shall notify the 
Contractor’s Quality Control or Site Lead to address the written customer complaint by 
taking appropriate action.  The Contractor shall be given an appropriate time frame 
(depending on the discrepancy identified) after notification to correct the unacceptable 
performance.  The COR will inform the customer of the approximate time the 
discrepancy(s) will be corrected.  A discrepancy will not be recorded if proper and 
timely correction of the unacceptable conditions(s), product or service is accomplished 
and the Performance Threshold has not been breached.  However, a record will be kept 
to document any trends resulting from repeated complaints. If the Contractor disagrees 
with the complaint after investigation and challenges the validity of the complaint, the 
COR will notify the CO.  

 
4.1.2  Periodic Surveillance.  The Government COR will periodically evaluate the 
performance of services as to ensure Contractor compliance with the appropriate 
paragraphs of the PWS for those objectives utilizing Periodic Surveillance. These 
inspections are conducted on a periodic basis as determined by the COR, may be 
scheduled or no-notice, and shall be tracked.  For those areas not specifically defined 
in the Performance Matrix, the COR will use the Inspection of Services clause as 
authority to inspect.  The COR will record results of inspection, noting the item; PWS 
reference; COR’s name; Contractor POC, if applicable; and date/time of inspection. 

 
4.1.3  Random Monitoring. The Government COR or Government Inspector will 
evaluate the performance of services as to ensure Contractor compliance with the 
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appropriate paragraphs of the PWS. These random inspections may be initiated by the 
Government in order to validate identified or observed performance issues, inspect 
areas of concern or inspect areas with a high-level of leadership focus.  The inspections 
shall be validated and tracked by the COR.  For those areas not specifically defined in 
the Performance Matrix, the COR will use the Inspection of Services clause as 
authority to inspect.  The COR will record results of inspection, noting the item; PWS 
reference; COR’s name; Contractor POC, if applicable; and date/time of inspection. 

 
4.1.4  100% Inspection. The COR shall perform a 100% inspection on all services or 
deliverables identified in the Performance Requirements Matrix as the COR 
determines appropriate. The inspections shall be tracked by the COR.  Depending on 
the service or deliverable, these inspections will be consolidated and the summary 
results recorded each month. 

 
4.1.5  Contractor Performance Assessment:  The Government will provide and 
record Past Performance Information utilizing the Contractor Performance Assessment 
Reporting System (CPARS) at https://www.cpars.csd.disa.mil/. Technical or quality, 
timeliness or schedule, cost control, management or business relations, and regulatory 
compliance are assessed.  The CPARS process allows Contractors to view and 
comment on the Government's evaluation of the Contractor's performance before it is 
finalized. The Assessing Official Representative will be the COR; the Assessing 
Official will be the GSA Contracting Officer; and the Reviewing Official will be the 
GSA Region’s Divisional Chief.  Once the Contractor’s past performance evaluation is 
finalized in CPARS, it will be transmitted into the Past Performance Information 
Retrieval System (PPIRS) http://www.ppirs.gov/.  Contractors are required to register 
in the CPARS, so Contractor’s may review and comment on past performance reports 
submitted through the CPARS.  Go to the following website to register in the CPARS:  
https://www.cpars.csd.disa.mil/ 

 
 
5.0   Task Order Deliverable Table:  All unclassified deliverables as identified in the 
Deliverable Table below shall be submitted as an “Action Required” through GSA’s 
electronic system (ITSS) at https://it-solutions.gsa.gov using a GSA Action Memo for official 
approval no later than the dates specified. Steps to enter the requests are 1) Enter order 
identification number in the ITSS Quick Links  to pull up the order and click “Go”; 2) Ensure 
arrow by “Order Package” is dropped down then click on Client Order Information (COI) 
link; 3) Click on “Action Memo”; 4) Complete fill-in information as instructed, and attach all 
appropriate documentation as required.  When selecting “Responsible” reviewer, if both the 
COR and CO need to review for approval, the contractor shall follow the instructions to select 
multiple entries.  
 
 

Name PWS 
Reference 

Frequency & 
Due Date 

Coordination and 
Approval 

Quality Control Plan 
(QCP) 
 

8.0 -Once; no later than 
(NLT) 10 calendar days 
after task order award 

COR/CO 

http://www.ppirs.gov/
https://it-solutions.gsa.gov/
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QCP Revisions 

 
-Changes: As required/ 
as directed by the CO 

Initial Business & 
Technical Meeting Minutes 

6.0 NLT three work days 
after meeting 

CO 

Quarterly Performance 
Reports  

3.18.3 NLT 7 work days after 
the end of the reporting 
period 

COR/CO 

Contractor Corrective 
Action Plan 

10.0 NLT 10 work days after 
receipt of FDO letter. 

COR/CO  
(Review only)  

Transition-Out Plan 2.5 NLT ninety (90) 
calendar days prior to 
expiration of the task 
order. 
 
-Changes: As required/ 
as directed by the CO 

COR/CO 

  
Note: There are many deliverables required in performance of this PWS; however, only the 
ones identified below are required to be submitted as stated in PWS 5.0. 
 
6.0     Initial Business and Technical Meeting:  Immediately upon award notification, the 
contractor shall be required to meet with government personnel via telecom to discuss the 
transition needs.   Within five (5) business days 
following the task order award date, the contractor shall meet with the 53rd Wing 
customer and the GSA contracting office to review all goals and objectives and terms 
and conditions of this task order, discuss technical requirements, and provide transition 
updates.  This meeting location will be held at a government location.  The contractor shall 
provide the meeting minutes no later than three (3) work days after the meeting.     
 
7.0 Records/Data:  The government asserts unlimited rights to all data, software, 
and applications developed under the subject task order.   

 
8.0 Quality Control Program:  The contractor shall provide and maintain a Quality 
Control Plan (QCP) that contains, as a minimum, the items listed below.  The QCP shall be 
uploaded in ITSS for acceptance not later than ten (10) calendar days after task order award.  
The Government will notify the contractor of acceptance or required modifications to the plan.  
The contractor shall make appropriate modifications and obtain Government acceptance of the 
plan within thirty (30) days of task order award or three (3) days prior to task order 
performance, whichever is earlier.  Subsequent revisions to the QCP will require Government 
acceptance; time lines for submittal and approval of subsequent revisions will be established at 
the time of need.  

 
The QCP shall include the following minimum requirements: 
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• A description of the inspection system to cover all major services and 
deliverables.  The description shall include specifics as to the areas to be inspected 
on both a scheduled and unscheduled basis, frequency of inspections, and the name 
and job title of the inspectors.   
 
Note: Inspectors must be cleared at the appropriate classification level.  

 
• A description of the methods to be used for identifying and preventing defects 
in the products delivered and the quality of service performed. 

 
• A description of the records to be kept to document inspections and corrective 
or preventative actions taken. 

 
• All records of inspections performed shall be retained and made available to 

the Government upon request throughout the task order performance period, 
and for the period after task order completion, until final settlement of any 
claims under this task order. 

 
9.0 Quality Assurance:  The Government will evaluate the contractor’s performance of this 
task order utilizing the contractor’s approved Quality Control Plan and the PWS requirements 
of this task order.  The Government maintains the right to inspect any service or deliverable in 
accordance with the Inspection clauses applicable in the basic contract and this task order. 
Government surveillance of tasks not listed in the Performance Matrix or by methods other 
than those listed in the Performance Matrix (such as provided in the Inspection clause) may 
occur during the performance period of this task order.  For those tasks listed in the 
Performance Matrix, the COR or other designated evaluator will follow the method of 
surveillance specified in this task order.  Government personnel will record all surveillance 
observations.  When an observation indicates defective performance, the COR or other 
designated evaluator will require the contractor manager or representative at the site to initial 
the observation.  The initialing of the observation does not necessarily constitute concurrence 
with the observation.  It acknowledges that the contractor has been made aware of the non-
compliance.  Any action taken by the CO as a result of surveillance will be according to the 
terms of the task order and/or basic contract.   

 
9.1 Unsatisfactory Work:  Performance by the contractor to correct defects found by the 
Government, or as a result of quality assurance surveillance by the Government, shall be at 
its’ own expense and without additional reimbursement by the government.   Unless 
otherwise directed by the Government, the contractor shall immediately take action to 
correct or replace all non-conforming services or deliverables.    

 
9.2 Problem Resolution:  The contractor shall bring problems, or potential issues, 
affecting performance to the attention of the COR and Contracting Officer as soon as 
possible. Verbal reports will be followed up with written reports when directed.   This 
notification shall not relieve the Contractor of its responsibility to correct problems for 
which they are responsible.  The Contractor shall work cooperatively with the Government 
to resolve issues as they arise. 



38 
 

 
10.0  Award Fee Plan (AFP):   

 
The AFP establishes the procedures for evaluating award fee and conducting the award-fee 
evaluation.  In conjunction with the applicable Inspection clauses of the basic contract, the 
Award Fee Plan satisfies FAR Subpart 46.4 requirements for quality assurance.  The 
Government’s AFP is provided in the solicitation, and shall be incorporated into the 
subsequent award.  The AFP may require changes throughout the life of the task order.  
Reasons changes may be needed include, but are not limited to: refocus emphasis on certain 
technical performance requirements, adjust weights to redirect contractor’s emphasis to areas 
needing improvement, changes in emphasis due to progression of the work from one phase to 
another, changing criteria, or changing board membership.  The Government reserves the right 
to make unilateral changes to the AFP IAW DFARS clause 252.216-7005, Award Fee, as long 
as the Contracting Officer provides the changes to the contractor at least 15 calendar days 
before the beginning of the new evaluation period.  Changes affecting the current evaluation 
period require mutual agreement.     
 
The Performance Thresholds in the Table under PWS 4.0 are thresholds per evaluation period; 
evaluation periods are identified in the AFP.  The Fee Determination Official (FDO) will 
determine the final award fee earned after the conclusion of each Award Fee Period 
(evaluation period). The FDO’s award fee decision is final and not subject to dispute.  As 
identified in the Award Fee Plan, a corrective action report will be required for the identified 
weaknesses in the FDO letter.  
   
11.0  Organizational Conflict of Interest (OCI):   
This contract effort has potential for an OCI as identified in FAR 9.5 and DFARS 
209.5.  The Contractor shall not use any Government information provided to them for any 
purpose other than for performance of this contract.  Furthermore, the Contractor shall not 
provide any information to any individual, company or other entity that, other than for 
performance of this contract, does not have a need to know.  After reviewing FAR 9.5 and 
DFARS 209.5 in their entirety, if the Contractor determines their company or any affiliated 
company (teaming partner, subcontractor, etc.) has a potential OCI, the Contractor shall notify 
the CO, in writing, with their quote along with a proposed mitigation plan for review and 
ultimately incorporation into the contract.  If the Government determines an OCI cannot be 
avoided, neutralized, or mitigated, the offeror may be excluded from consideration for award. 
 
The Contractor agrees that, if after award and anytime during the performance period, it 
discovers an actual or potential OCI; it shall make immediate and full disclosure in writing to 
the CO.  The notification shall include a description of the actual or potential OCI, a 
description of the action the Contractor has taken or proposes to take to avoid, mitigate or 
neutralize the conflict, and any other relevant information that would assist the CO in making 
a determination on this matter. 
 
12.0 Government Furnished Items and Information:  The Government will provide the 
contractor a dedicated work area for on-site support. The Government will make available, 
desks, work space, utilities, electric power hook-up, computers, access to copiers, access to a 
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facsimile machine, and telephone services, to include local calls through standard government 
assets. The contractor shall be provided the authority to access all information required to 
perform duties. The Government will provide access to all necessary documentation and 
facilities required for this effort. 

All Government Furnished Equipment (GFE) shall be utilized in strict performance of contract 
related duties and the contractor shall maintain policies that prohibit fraud, waste and abuse.  

 
The contractor is responsible and accountable for all GFP within the provisions of the 
contract, including any property in the possession or control of a subcontractor.  The 
contractor must establish and maintain a system to manage (control, use, preserve, protect, 
repair, and maintain) government property in its possession.   

    
13.0  Privacy Act:  Work on this project may require that personnel have access to Privacy 
Information.  Personnel shall adhere to the Privacy act, Title 5 of the U.S. Code, Section 552a 
and applicable agency rules and regulations.  The contractor shall comply with DoD 
Regulation 5400.7/Air Force Supplement, DoD Freedom of Information Act Program, and 
AFI 33-332, Air Force Privacy and Civil Liberties Program.  These directives set policy and 
procedures for the disclosure of records to the public and for making, handling, transmitting, 
and safeguarding For Official Use Only (FOUO) material.  In addition, they set guidelines for 
collecting, safeguarding, maintaining, using, accessing, amending, and disseminating personal 
data kept in systems of records. 
 
14.0 Security:  Access to sensitive compartmented information (SCI) facilities and material 
shall be required.  The contractor shall provide personnel that have TS/SCI clearance 
eligibility.   The contractor shall meet all requirements for having a Top Secret facility IAW 
DoD 5220.22-M, National Industrial Security Program Operating Manual, Feb 06, Change 1, 
28 Mar 13, Chapter 2, Section 1 – Facility Clearances.  No Top Secret information shall be 
discussed/stored/processed at the contractor’s facility.  For most positions, a current Top 
Secret (TS)/Sensitive Compartmented Information (SCI) clearance will be required (as 
outlined in the attached “Workforce Projection”).   

 
The security requirements for this task are defined in the attached DD254.   Specific security 
guidelines will be directed via DD254, Contract Security Classification Specification 
documents.  The solicitation incorporates the DRAFT DD254. The Final, signed DD254, will 
be incorporated into the task order upon award or via modification.   
 
Identify and brief appropriate personnel for access to North Atlantic Treaty Organization 
(NATO), Restricted Data and Formerly Restricted Data (RD-FRD), and Critical Nuclear 
Weapon Design Information (CNWDI).  
 
15.0  Section 508 Compliance:  The Industry Partner shall support the Government in its 
compliance with Section 508 throughout the development and implementation of the work to 
be performed. Section 508 of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794d) 
requires that when Federal agencies develop, procure, maintain, or use electronic information 
technology, Federal employees with disabilities have access to and use of information and 
data that is comparable to the access and use by Federal employees who do not have 
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disabilities, unless an undue burden would be imposed on the agency.   Section 508 also 
requires that individuals with disabilities, who are members of the public seeking information 
or services from a Federal agency, have access to and use of information and data that is 
comparable to that provided to the public who are not individuals with disabilities, unless an 
undue burden would be imposed on the agency.  
 

The Industry Partner should review the following Web sites for additional 508 
information: 
 

http://www.section508.gov/index.cfm?FuseAction=Content&ID=12 
http://www.access-board.gov/508.htm 

            http://www.w3.org/WAI/Resources 
 
 
16.0 Insurance: Upon acceptance of this task order, the contractor asserts they will comply 
with the insurance requirements of the basic contract to ensure applicable Federal, State and/or 
local area insurance requirements are met prior to performance of the requirements in this 
PWS. 
 
17.0 OTHER DIRECT COSTS (ODCs): The inclusion of reimbursable costs is a direct 
allocation of costs associated with support of this task order.  Travel, Training, Material, 
Subcontracting Support, or other costs are all reimbursable costs and are referred to as Other 
Direct Costs (ODCs).  ODCs shall be funded and pre-approved in writing by the government 
prior to commencement.  All costs should be billed based on actual expenditures.  The General 
& Administrative (G&A) and/or Material Handling charges shall be a separately identified 
item on required reports and invoices.  The contractor shall report to the government when 
75% of awarded reimbursable costs have been expended for each cost element. 
 
The contractor shall not provide pricing on ODCs in their quote.  The contractor must provide 
their G&A and/or Material Handling rate for ODCs for the base and all option years.  Profit 
shall not be applied to ODCs. 
 
The annual ceiling limit for ODCs is inclusive of all ODC CLINs plus G&A and/or 
Material Handling costs, and this total limit will be determined at the time of award. 
While the estimate for each ODC (Travel, Material, etc.) is stated in the  
sub-paragraphs below, these estimates are for the contractor to better understand the 
requirement and utilize for quote purposes only.  The ceiling limit for the ODC CLIN is 
based upon the total estimate of all ODCs, NOT on each individual ODC item 
(Travel, Material, etc.) Steps to enter ODC requests via Action Memo through GSA’s 
AAS Business Systems (AASBS) portal, https://portal.fas.gsa.gov are 1) Enter 
contract number in the ITSS Quick Link to pull up the order; 2) Click on order;  
3) Click on “Action Memo” under Client Order Information (COI); 4) Complete fill-in 
information as instructed and attach appropriate documents.  When selecting 
“Responsible” reviewer ensure you follow the instructions to select multiple entries to 
notify all appropriate personnel (COR and/or CO) of this action.   
 

http://www.section508.gov/index.cfm?FuseAction=Content&ID=12
http://www.access-board.gov/508.htm
http://www.w3.org/WAI/Resources
https://portal.fas.gsa.gov/
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17.1 Travel:  Travel may be necessary to perform the requirements of this task 
order.  Locations and duration of travel cannot be established at this time.  
Reimbursable costs are limited to COR and/or CO pre-approved travel, and only 
authorized travel expenses allowed by the Joint Travel Regulations (JTR).  All travel 
shall be approved in advance by the COR. IAW FAR 31.205-46, the CO is the only 
individual authorized to approve Per Diem rates that exceed the maximum amount in 
the JTR; if this is the case, obtain the CO’s approval prior to travel.  Travel shall be in 
compliance with the contract tasks and all other applicable requirements.  The 
Contractor will not be reimbursed for travel determined to be in the local area 
(performance location).   
 
The contractor shall submit a contractor generated form to the COR and/or CO for 
authorization signature.  The form shall, at a minimum, include 1) the travelers’ 
names; 2) travel dates; 3) travel location(s); 4) purpose of trip; 5) estimated expenses 
which includes lodging, lodging tax, M&IE, transportation costs, registration, tolls, 
parking, and other allowable expenses; 6) other information as required by the COR.  
The contractor shall enter the travel request form via Action Memo through GSA’s 
AAS Business Systems (AASBS) portal, https://portal.fas.gsa.gov.   
 
If appropriate prior approval is not obtained, the Contractor may not be reimbursed.  
The contractor shall ensure that the requested travel costs shall not exceed what has 
been funded and authorized.  All travel requests must be submitted in sufficient time in 
order to permit review and approval.  The Government is not liable for any travel costs 
that were not pre-approved or exceed the funded ceiling amount.    
 
To be reimbursed for travel, monthly invoices must include an electronic copy of the 
Jacobs Travel/ODC Detail Spreadsheet, Appendix 2, for travel charges incurred for the 
month.   As evidence of prior Government approval, the Jacobs Travel/ODC Detail 
Spreadsheet shall include an identifier and description of the line item as a cross 
reference to the Action Memo approved request in ITSS.  The Jacobs Travel/ODC 
Detail Spreadsheet shall be a separate attachment from the invoice.  Include the G&A 
costs on the Jacobs Travel/ODC Detail Spreadsheet, as a separate item.      
Travel for Contractor Personnel:  The estimated travel costs are: 

  
Base Period:    $500,000.00  $526,794.84          
Option Year 1:    $500,000.00  $527,000.46                    
Option Year 2:    $500,000.00  $527,000.46           
Option Year 3:    $500,000.00  $527,000.46          
Option Year 4:    $500,000.00  $527,000.46                    

 
17.2 Training:   
 
The Contractor is responsible for all costs to obtain and maintain the training required 
to meet the minimum personnel and standard technical proficiency requirements set 
forth in this task order.  Exceptions are made for training particular to the work 
requirements in this PWS.  As directed by the COR, contractor employees may be 

https://portal.fas.gsa.gov/
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required to attend conferences, symposiums and training sessions to provide interface 
and attain knowledge necessary for the performance of Government requirements. In 
some cases, the contractor may be required to obtain and coordinate these training 
needs on-site at the Government location for both contractor and Government 
employees. In all cases, the Contractor shall effectively manage the on-going work 
requirements, work schedule and employee absences due to training requirements.    
 
The Contractor shall ensure they obtain COR and CO approval in advance.  The 
Government is not liable for costs, nor shall the Contractor bill, for any training and 
associated travel costs without prior written approval.   

 
To attend/obtain training, the contractor shall submit a contractor generated form to the 
COR and CO for authorization.  The form shall identify the name(s) of individual, 
dates of attendance, type of training, estimated cost(s), and purpose.  Contractor shall 
not attend training without prior authorization/approval from the Government COR 
and CO.   
 
The Contractor shall abide by the requirements of the FAR.  If the training is 
anticipated to equal or exceed the Micro Purchase Threshold of $3,500 $2,500 the 
Contractor shall obtain three (3) quotes from different companies.  If there are less than 
three companies for the requested training, the Contractor shall provide the company 
quote and the rationale with enough details to allow the COR /CO to analyze price fair 
and reasonableness. Training requests with less than three (3) quotes may be approved 
by the COR up to $10,000.00; any request more than $10,000.00 must be reviewed by 
the CO to determine fair and reasonable.   Training costs at or under $150,000, the 
Contractor shall provide their rationale and details as required IAW FAR 13.106-3.   

 
If there is only one source for the industry training, the Contractor shall submit the 
supplier’s quote and a justification with the information required under FAR 13.106(b) 
for purchases over $3,500 $2,500 and at or under $150,000.   
 
The contractor shall enter the training request form via Action Memo through GSA’s 
AAS Business Systems (AASBS) portal, https://portal.fas.gsa.gov.   

 
In the event that the Government has approved and paid for contractor employee 
training, reimbursement shall not be authorized for costs associated for the same 
training to re-train replacement individual(s) should the employee(s) terminate from 
this task order prior to completion of the base and any exercised option years. Costs 
that are not authorized include, but are not limited to; labor, travel, and any associated 
re-training expenses.  
 
To be reimbursed for training, submit evidence of prior Government approval and 
evidence of training completion or the COR’s concurrence that training has been 
complete with the monthly invoice.  Evidence shall be a separate attachment from the 
invoice.  Include the G&A costs for the training as a separate item on the invoice.      
 

https://portal.fas.gsa.gov/
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Training for Contractor Personnel:  The estimated training costs are: 
  

Base Period:    $100,000.00  $105,358.97           
Option Year 1:    $100,000.00  $105,400.09          
Option Year 2:    $100,000.00  $105,400.09          
Option Year 3:    $100,000.00  $105,400.09          
Option Year 4:    $100,000.00  $105,400.09          

 
 17.3 Material:  A material purchase includes the purchase of equipment, material or 

supplies. The contractor may be required to obtain materials to perform the 
requirements in this task order. Those materials must be incidental to and associated 
with the overall functions being performed through this task order.  

 
To purchase materials, the contractor shall submit a contractor generated form to the 
COR and CO, as identified below, for authorization.  The form shall identify a request 
number, item, quantity, item description, reason/purpose purchased, functional 
area/location material required, unit price estimate, total cost estimate, delivery time, 
shipping method, if applicable, and applicable attachments (i.e. price analysis or sole 
source justification as required) 

 
The COR may approve material/supply requests in the amount of $25,000.00 
$3,000 or less.  The CO shall approve material/supply purchases over $25,000.00 
$3,000.00.  The Contractor shall abide by the requirements of the FAR in purchasing 
equipment, supplies and/or materials for the purpose of the work stated in the scope of 
this task order.  If a single item or aggregate of items purchased is anticipated to equal 
or exceed the Micro Purchase Threshold of $3,500 $3,000, the Contractor shall obtain 
three (3) quotes from different suppliers.  Should there be less than three suppliers for 
a single item or aggregate of items with an anticipated value that exceeds the Micro 
Purchase Threshold of $3,500 $3,000, the Contractor shall provide the supplier 
quote(s) and the rationale with enough details to allow the CO to analyze the material 
request(s) for price fair and reasonableness.  Purchases at or under $150,000, the 
Contractor shall provide their rationale and details as required IAW FAR 13.106-3.  
Purchases over $150,000, the Contractor shall provide their rationale and details as 
required IAW FAR 15.404.   
 
If there is only one source, the Contractor shall submit the supplier’s quote and a 
justification with the information required under FAR 13.106(b) for purchases over 
$3,500 $3,000 and at or under $150,000.  The information provided for the 
justification for purchases over $150,000 must be IAW FAR 6.3.       

 
The material request and any associated documentation shall be submitted via Action 
Memo through GSA’s AAS Business Systems (AASBS) portal, 
https://portal.fas.gsa.gov.   
 
Prior to purchasing the materials, the Contractor must ensure adequate funding and 
have received the appropriate Government approval.  The Contractor shall notify the 

https://portal.fas.gsa.gov/
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COR and CO in writing as soon as there is reason to believe that the costs it expects to 
incur will exceed the estimated amount approved by the Government and provide the 
estimate amount of additional cost required, along with the appropriate documentation, 
to seek approval to continue the purchase.  If the Contractor performs without approval 
or adequate funding, they do so at their own risk; the Government will not be liable for 
any costs beyond what is pre-approved, funded and IAW the task order terms and 
conditions. 
 
To be reimbursed for material, monthly invoices must include an electronic copy of the 
Jacobs Travel/ODC Detail Spreadsheet, for material charges incurred for the month.   
As evidence of prior Government approval, the Jacobs Travel/ODC Detail Spreadsheet 
shall include an identifier and description of the line item as a cross reference to the 
Action Memo approved request in ITSS.  The Action Memo request shall include 
Government pre-approval and the actual supply/material purchase documentation (i.e. 
supplier invoice).  The Government will review the supply/material purchase(s) to 
validate compliance with federal procurement regulations and these task order 
requirements.  The Contractor will be reimbursed for the actual costs of the materials. 
The Jacobs Travel/ODC Detail Spreadsheet shall be a separate attachment from the 
invoice.  Include the fixed G&A or Material Handling rate as a separate item on the 
invoice.      
 
Projected materials the contractor may be required to provide at the installation sites in 
support of this task order include servers, cables, PC Computers, and miscellaneous 
common commercially available electronic/IT items.  The estimated material costs are: 

  
Base Period:    $100,000.00  $105,358.97           
Option Year 1:    $100,000.00    $105,400.09        
Option Year 2:    $100,000.00  $105,400.09        
Option Year 3:    $100,000.00  $105,400.09        
Option Year 4:    $100,000.00  $105,400.09        

 
 

17.4 Subcontracting Support:  ODC subcontracting support is services or other 
support (i.e. temporary leases/rentals, repair services, etc.) that is necessary to perform 
the requirements within the scope of this task order.  This subcontracting support is not 
a material purchase as identified above nor is it subcontracting efforts utilized for the 
core services required in this task order.  Some services or support may only be 
attainable from one source.  Any subcontracting support obtained under this ODC 
requirement must be within the scope of this PWS.   
 
To obtain Subcontracting services/support, the contractor shall submit a contractor 
generated form for COR coordination and CO approval.  The form shall identify a 
request number, the services/support needed, a statement of work identifying the 
services/support required, reason/purpose for services/support, any deliverables 
provided, functional area/location that required the services/support, performance 
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period, total cost, and applicable attachments (i.e. price analysis or sole source 
justification as required).   
 
Services or support agreed to between the contractor and any subcontractor beyond the 
task order’s existing performance period is at the contractor’s own risk.  The 
Government does not guarantee that it will exercise any options to extend performance 
on this task order.  Therefore, the Government is not liable for any subcontracting 
costs beyond the task order’s current performance period.  The CO will not approve 
any efforts submitted that show the current performance period (e.g. base year, option 
year 1, etc.) is being exceeded; therefore, any on-going subcontracting support that will 
be needed in an option year, if the Government decides to exercise the option year, 
shall again be coordinated with the COR and approved by the CO.  The coordination 
and approval shall occur, in advance, prior to the start of the option year’s performance 
period, but the approval will be subject to the Government’s exercise of the option.     
 
The COR may approve subcontracting services/support for repairs in the amount of 
$3,500 $2,500 or less.  The CO shall approve all other Subcontracting Support efforts.  
The Contractor shall abide by the requirements of the FAR.  If the services or support 
is anticipated to equal or exceed $3,500 $2,500, the Contractor shall obtain three (3) 
quotes from different sources.  Should there be less than three sources with an 
anticipated value that exceeds $3,500 $2,500; the Contractor shall provide their 
sources’ quote(s) and the rationale with enough details to allow the CO to analyze the 
subcontracting support request for price fair and reasonableness.  Services/support at 
or under $150,000, the Contractor shall provide their rationale and details as required 
IAW FAR 13.106-3.  Services/support over $150,000, the Contractor shall provide 
their rationale and details as required IAW FAR 15.404.   

 
If there is only one source, the Contractor shall submit the source’s quote and a 
justification with the information required under FAR 13.106(b) for purchases over 
$3,500 $3,000 and at or under $150,000.  The information provided for the 
justification over $150,000 must be IAW FAR 6.3.       

 
The Subcontracting Support request and any associated documentation shall be 
submitted via Action Memo through GSA’s AAS Business Systems (AASBS) portal, 
https://portal.fas.gsa.gov.   
 
Prior to obtaining Subcontracting services/support, the Contractor must ensure 
adequate funding and have received the appropriate Government approval.  The 
Contractor shall notify the COR and CO in writing as soon as there is reason to believe 
that the costs it expects to incur will exceed the estimated amount approved by the 
Government and provide the estimate amount of additional cost required, along with 
the appropriate documentation, to seek approval to continue.  If the Contractor 
performs without approval or adequate funding, they do so at their own risk; the 
Government will not be liable for any costs beyond what is pre-approved, funded and 
IAW the task order terms and conditions. 

 

https://portal.fas.gsa.gov/
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To be reimbursed for Subcontracting services/support, evidence of the appropriate 
Government pre-approval and the actual source documentation (i.e. invoice) will be 
input as separate attachments in ITSS when the Contractor submits their invoice.  The 
Government will review the purchase(s) to validate compliance with federal 
procurement regulations and these task order requirements.  The Contractor will be 
reimbursed for the actual costs of the subcontracting efforts as the costs are incurred by 
the contractor; however, the Government does not intend to authorize advanced 
payments for services not received and accepted.  Include the fixed G&A or Material 
Handling rate as a separate item on the invoice.      

 
Due to the nature of and integration necessary for this requirement, the below 
subcontracting efforts have been identified as sole source.     

 
17.4.1 Data Labeling Capabilities – If required by the government, the 
contractor shall subcontract to ManTech Corp to add/modify/sustain 
capabilities for the Mantech product “Sentris”, the current application used to 
provide data labeling in 53rd WG stand-alone networks.  If at any point in the 
future, “Sentris” is replaced by another vendor product, the 53rd WG Technical 
Services contractor may be required to subcontract with that vendor. 

 
17.4.2 Unique Technical Capabilities Development and Sustainment – If 
required by the government, the contractor shall subcontract to Georgia Tech 
Research Institute (GTRI) to develop/modify/maintain/sustain unique technical 
capabilities developed by GTRI and implemented on 53rd WG managed stand-
alone networks.  The exact requirements of any particular subcontract will be 
determined at the time of government decision/direction 
 
17.4.3 Spectre Software Programming: If required by the government, the 
contractor shall subcontract to SKM IT CONSULTING, LLC for the 53 
Electronic Warfare Group (EWG ) mission data tool Spectre.  SKM IT 
Consulting possesses unique technical capabilities to 
develop/modify/maintain/sustain Spectre as required by the 53 EWG for 
implementation on 53 WG managed networks (open and closed networks).  
The requirements to be met during any particular period of performance will be 
determined at the time of government decision/direction 
 
17.4.4 Specialized Information Assurance Support:  If required by the 
government, the contractor shall subcontract to Infosurety Ops Inc. for 
Information System Security Manager (ISSM) capabilities.  Infosurety Ops Inc. 
possess unique training/experience required to keep the 53 Wg at the forefront 
of Information Assurance testing/implementation across many network fabrics. 
The requirements to be met during any particular period of performance will be 
determined at the time of government decision/direction 
 
17.4.5 Aircraft Weapons Testing Software Support:  If required by the 
government, the contractor shall subcontract to ATAC for weapons evaluation 



47 
 

software support.  ATAC has developed numerous techniques/software 
modifications to enable processing/analysis of data by test engineers.  With the 
forecasted test requirements in the coming year(s), the time and expertise to 
bring another company up to speed would be unacceptable as it could cause test 
delay/cancellation if software support is not ready for particular test missions.   
 
17.4.6 Facility Leasing: If required by the government, the contractor shall 
lease facility workspace off Eglin AFB.  This may occur in the event the 
contractor’s current workspace must be renovated or current facilities on Eglin 
AFB will not accommodate current mission requirements.  The workspace shall 
be able to accommodate any project currently being performed by the 
contractor (as directed by the government) to include server space, desk space, 
power, fire suppression, security, and air conditioning.  Currently, the approved 
facility is with First City Bank, but this may change if the property is sold.  
 

 
The estimated Subcontracting support costs are: 

  
Base Period:    $12,500,000.00   $13,169,871.00           
Option Year 1:    $12,500,000.00   $13,175,011.50            
Option Year 2:    $12,500,000.00   $13,175,011.50  
Option Year 3:    $12,500,000.00   $13,175,011.50 
Option Year 4:    $12,500,000.00   $13,175,011.50        

  
 

18.0  Indirect Costs:   
 
The contractor shall identify all indirect costs in their quote for the services performed 
herein.  All indirect costs will be proposed in the contractor’s quote and used to determine 
total evaluated price.     
 
For ODCs, the proposed fixed G&A or Material Handling rate may be one rate for all 
ODCs or a rate for each individual ODC identified above (Travel, Training, Material, 
Subcontractor Support). The application of rates on ODCs must be in accordance with a 
contractor’s cost accounting standards and disclosure statements.  To assist with 
evaluation of overall cost, the contractor’s proposed rates will be used along with the 
estimated costs for ODCs to calculate the proposed ODC costs and assist with calculating 
total evaluated price.    

 
19.0 Task Order Funding and Required Contractor Notification:  It is anticipated  

that the task will be incrementally funded.  DFARS Clause 252.232-7007, Limitation of 
Government’s Obligation applies to this task order.  In addition, funds will be periodically 
allotted for the ODC line item.  The contractor shall not perform work resulting in charges 
to the Government that exceed obligated funds.  To ensure adequate funding, the 
contractor is responsible to make the written notification required to the contracting 
officer, with the required information, as stated in the DFARS Clause 252.232-7007.   
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The Government is not obligated to reimburse the contractor for charges in excess of the 
task order funded amount and the contractor is not obligated to continue performance or 
otherwise incur costs that could result in charges to the Government in excess of the 
obligated amount under the task order. 

 
20.0 Reporting Executive Compensation and First-Tier Subcontract Award:  

Unless otherwise directed by the contracting officer, reporting must occur by the end of 
the month following the month of award of a first-tier subcontract with a value of $25,000 
or more, ( and any modifications to these subcontracts that change previously reported 
data).  Reporting on first-tier subcontracts is done at the Federal funding accountability 
and Transparency Act Subaward Reporting system (FSRS) at http://www.fsrs.gov.  The 
contractor shall refer to FAR clause 52.204-10, Reporting Executive Compensation and 
First-Tier Subcontract Awards of the basic contract for guidance and compliance 
instructions. 

 
21.0 Contractor Manpower Reporting:  Section 2330a  of title 10, United States  

Code (10 USC 2330a), requires the Secretary of Defense to submit to Congress an annual 
inventory of contracts for services performed during the prior fiscal year for or on behalf 
of the Department of Defense (DoD). The inventory must include the number of contractor 
employees using direct labor hours and associated cost data collected from contractors. 

  
The prime contractor shall report all contractor labor hours and cost data (including 
subcontractor labor hours and cost data) required for performance of services provided 
under this contract.  The prime contractor is required to completely fill in all required data 
fields in accordance with the contractor’s user guide instructions found at 
http://www.ecmra.mil. 

 
Reporting inputs will be for the labor executed during the period of performance for each 
Government fiscal year (FY), which runs 1 October through 30 September for the life of 
the contract.  While inputs may be reported any time during the FY, all data shall be 
reported no later than 31 October* of each calendar year.  Contractors may direct 
questions to the CMRA help desk. 

 
Uses and Safeguarding of Information:   Information from the secure web site is 
considered to be proprietary in nature when the contract number and contractor identity are 
associated with the direct labor hours and direct labor dollars.  At no time will any data be 
released to the public with the contractor name and contract number associated with the 
data. 

 
User Manuals:  Data for Air Force service requirements must be input at the Air Force 
CMRA link.  However, user manuals for government personnel and contractors are 
available at the Army CMRA link at http://www.ecmra.mil.   

 
 

22.0 Invoice Procedures:  
 

http://www.fsrs.gov/
http://www.ecmra.mil/
http://www.ecmra.mil/
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A proper invoice shall be submitted not later than ten (10) work days into the following 
month for the previous month’s services and/or deliverables.  A copy of the invoice must 
be submitted electronically through the Central Invoice System (CIS) via the GSA 
ASSIST portal (https://portal.fas.gsa.gov).  The COR and GSA KO or Contract Specialist 
must approve the invoice in ITSS prior to payment. The payment information must be a 
three-way match between the ITSS contract/task order information, CIS, and SAM 
(https://www.sam.gov/portal/public/SAM/) for the invoice to be successfully processed for 
payment.  A hard copy invoice or mismatched information will result in the invoice being 
rejected. 

 
Steps to Submit Invoice: a) Vendor must log into ASSIST, b) Search for your order 
number #ID401XXXXX, c) Select the "Invoices and Acceptance Reports' Link, d) Fill out 
the invoice form, e) Attach a copy of the invoice and supporting documents, f) “Submit” 
the form. 

 
If the Contractor submits a revised invoice, the revised invoice must include: 1) a unique 
invoice number, 2) a brief explanation, and 3) a cross-reference to any previous invoice 
submittals for tracking purposes and avoiding duplication.  The Contractor can distinguish 
revised invoices by appending the letter “R” plus a number to it. For example, INV12345 
(original) becomes INV12345R1 (revised).  
 
Reimbursable costs must not exceed the limit(s) specified in the contract. The Government 
will not pay charges that are not specifically identified in the PWS and approved, in 
advance, by the Government.  For the reimbursable costs, invoices shall also reflect the 
initial funding amount, the amount used, any additions/subtractions to the task order 
amount and the remaining balance.  Copies of all receipts, travel vouchers, supplier 
invoices, etc., that have been completed IAW the applicable Government regulations must 
be retained to support charges for other than employee labor hours. Original receipts shall 
be maintained by the Contractor and made available to the Government upon request. 
 
Final Invoice and Release of Claims: The Contractor shall submit a final invoice within 
forty-five (45) calendar days after the end of the Performance Period.  The Contractor may 
submit a completed and signed Release of Claims (GSA Form 1142) with the final 
invoice, entering the final invoice amount on the Release of Claims, to expedite closeout.  
Otherwise, after the final invoice has been paid, the Contractor shall furnish a completed 
and signed Release of Claims (GSA Form 1142) to the CO within fifteen (15) calendar 
days of final payment. 

 
 
22.1 Invoice Information: The contractor shall provide the following information on 

 each invoice submitted to the Central Invoice Service (CIS), which is available 
 through GSA’s AAS Business Systems (AASBS) portal, https://portal.fas.gsa.gov. 
 

a. Invoice Number – do not use any special characters; AASBS and the 
invoice must match 

https://portal.fas.gsa.gov/
https://www.sam.gov/portal/public/SAM/
https://portal.fas.gsa.gov/
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b. ACT (GSA financial tracking number) Number from GSA Form 300, 
Block 4 

c. GSA Task Order Number – must match AASBS 
d. Contract Number from GSA Form 300, Block 3 
e. Point of Contact and Phone Number 
f. Remittance Address 
g. Period of Performance for the billing period 
h. Charges, identified by deliverable or line item(s), with a narrative 

description of the service performed. Labor, reimbursable costs, CAF, 
and other charges (e.g., G&A) must be broken out as follows: 
(1) Skill Level Number, Associated Skill Level Name, and Employee 

Name 
(2) Actual Hours Worked During the Billing Period 
(3) Travel itemized by individual and trip; backup information is 

required to substantiate the traveler’s name, dates of travel, 
destination, purpose of travel and cost (airfare, lodging, per diem 
and other expenses) for each trip. This information must be 
provided in sufficient detail to allow verification of JTR 
compliance.  

(4) Support items itemized by specific item and amount  
i. Prompt Payment Discount, if offered 
j. Total Invoice Amount – must match the acceptance information posted 

in AASBS and cannot exceed the current task order ceiling 
k. When applicable, the task order’s final invoice must be marked 

“FINAL”. 
 
23.  Incorporated Clauses: The applicable Alliant contract terms and conditions, provisions 
and clauses apply to this task order. In addition, the following clauses below are incorporated 
into this Task Order or restated for emphasis. 
 
FAR 52.252-2 Clauses Incorporated by Reference (Feb 1998). This task order incorporates 
one or more clauses by reference, with the same force and effect as if they were given in full 
text. Upon request, the CO will make their full text available. Also, the full text of a clause 
may be accessed electronically at this address: 
 
http://www.acquisition.gov/far/ 
http://farsite.hill.af.mil/vffar1.htm 

(End of Clause) 
 

Clause  Title Date 
52.204-9 Personal Identity Verification of Contractor 

Personnel* 
Jan 2011 

52.215-22 Limitations on Pass-Through Charges-Identification of 
Subcontract Effort* 

Oct 2009 

52.215-23 Limitations on Pass-Through Charges* Oct 2009 
52.216-7 Allowable Cost and Payment Jun 2013 

http://www.acquisition.gov/far/
http://farsite.hill.af.mil/vffar1.htm
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(Fill-in within paragraph (a)(3) is “30th”) 
 

52.222-2 Payment for Overtime Premiums 
(Fill-in within paragraph (a)is “Zero”) 

Jul 1990 

52.222-17 Non-displacement of Qualified Workers May 2014 
52.222-54 Employment Eligibility Verification Aug 2013 
52.223-1 Biobased Product Certification - Products May 2012 
52.223-2 Affirmative Procurement of Biobased Products Under 

Service and Construction Contracts 
Sep 2013 

52.223-4 Recovered Material Certification May 2008 
52.223-9 Estimate of Percentage of Recovered Material Content 

for EPA Designated Items 
May 2008 

52.232-20 Limitation of Cost (in basic contract; included for 
emphasis only) 

Apr 1984 

52.232-22 Limitation of Funds (in basic contract; included for 
emphasis only) 

Apr 1984 

52.232-40 Providing Accelerated Payments to Small Business 
Subcontractors 

Dec 2013 

52.237-3 Continuity of Services* Jan 1991 
52.244-2 Subcontracts  

(Fill-in for paragraph (d) is “All for CLIN 0003, as 
required in see Section 17 of the PWS”) 
(Fill-in for paragraph (j) is “None”) 

Oct 2010 

 
 
 
 
 
252.201-7000 

Contracting Officer's Representative Sep 2013 

252.203-7000 Requirements Relating to Compensation of Former 
DOD Officials 

Sep 2011 

252.203-7001 Prohibition on Persons Convicted of Fraud or Other 
Defense-Contract -Related Felonies 

Dec 2008 

252.203-7002 Requirement to Inform Employees of Whistleblower 
Rights 

Sep 2013 

252.203-7004 Display of Fraud Hotline Poster(s) Dec 2012 
252.204-7000 Disclosure of Information Aug 2013 
252.204-7003 Control of Government Personnel Work Product Apr 1992 
252.204-7004 
Alternate A 

System for Award Management. 
 

Feb 2014 

252.204-7005 Oral Attestation of Security Responsibilities. 
 

Nov 2001 

252.204-7006 Billing Instructions Oct 2005 
252.209-7002 Disclosure of Ownership or Control by the 

Government of a Terrorist Country 
Jan 2009 

252.209-7004 Subcontracting with Firms That Are Owned or Dec 2006 

http://www.acq.osd.mil/dpap/dars/dfars/html/current/252203.htm#252.203-7002
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Controlled by the Government of a Terrorist Country 
252.216-7004 Award Fee Reduction or Denial for Jeopardizing the 

Health or Safety of Government Personnel 
Sep 2011 

252.209-7998 Representation Regarding Conviction of a Felony 
Criminal 

May 2014 

252.209-7999 Class Deviation - Representation by Corporations 
Regarding an Unpaid Delinquent Tax Liability or a 
Felony Conviction under any Federal Law 

May 2014 

252.215-7002 Cost Estimating System Requirements Dec 2012 
252.216-7005 Award Fee Feb 2011 
252.223-7004 Drug-Free Work Force Sep 1988 
252.227-7013 Rights in Technical Data—Noncommercial Items Feb 2014 
252.227-7014 Rights in Noncommercial Computer Software and 

Noncommercial Computer Software Documentation. 
Feb 2014 

252.227-7016 Rights in Bid or Proposal Information Jan 2011 
252.227-7030 Technical Data – Withholding of Payment Mar 2000 
252.227-7037 Validation of Restrictive Marking on Technical Data Jun 2013 
252.232-7010 Levies on Contract Payments 

 
Dec 2006 

252.235-7003 Frequency Authorization Mar 2014 
252.235-7010 Acknowledgment of Support and Disclaimer May 1995 
252.235-7011 Final Scientific or Technical Report Nov 2004 
252.237-7010 Prohibition on Interrogation of Detainees by 

Contractor Personnel 
Jun 2013 

252.245-7001 Tagging, Labeling, and Marking of  
Government-Furnished Property 
 

Apr 2012 

252.245-7002 Reporting Loss of Government Property Apr 2012 
252.245-7003 Contractor Property Management System 

Administration 
 

Apr 2012 

252.245-7004 Reporting, Reutilization, and Disposal May 2013 
252.246-7003 Notification of Potential Safety Issues  Jun 2013 
252.247-7023 Transportation of Supplies by Sea Jun 2013 
5352.204-9000 Notification of Government Security Activity and 

Visitor Group Security Agreements 
Mar 2012 

5352.215-9000 Facility Clearance May 1996 
5352.223-9000 Elimination of Use of Class I Ozone Depleting 

Substances (ODS) 
Nov 2012 

5352.223-9001 Health and Safety on Government Installations Nov 2012 
5352.242-9000 Contractor Access to Air Force Installations 

(Fill-in for paragraph (b) is “requirements as directed 
by the COR”) 
(Fill in for paragraph (d) is “security requirements as 
directed by the COR”) 

Nov 2012 
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Paragraph (b) deviation: “The contractor shall submit 
a written request on company letterhead to the COR 
listing the following…” 

5352.242-9001 Common Access Cards (CAC) for Contractor 
Personnel 

Nov 2012 

 
Clauses in FULL TEXT:  
 
FAR 52.217-8, Option to Extend Services (Nov 1999):  The government may require 
continued performance of any services within the limits and at the rates specified in the 
contract.  These rates may be adjusted as a result of revisions the prevailing labor rates 
provided by the secretary of Labor.  The option provision may be exercised more than once, 
but the total extension of performance hereunder will not exceed six (6) months.  The 
Contracting officer may exercise the option by written notice to the Contractor within thirty 
(30) days of the end date of the base period. 

(End of Clause) 
 

FAR 52.217-9, Option to Extend the Term of the contract (Mar 2000) 
 

(a)  The Government may extend the term of this contract by written notice to the Contractor 
within thirty (30) days, provided the Government gives the Contractor a preliminary notice of 
its intent to extend at least sixty (60) days before the contract expires.  The preliminary notice 
does not commit the Government to an extension. 
(b) If the Government exercises this option, the extended contracts will be considered to 
include this option clause. 
(c) The total duration of this contract, including the exercise of any options under this clause, 
will not exceed five (5) years and three (3) months. 

 
(End of Clause) 

 
 
 
252.232-7007 Limitation of Government’s Obligation (Apr 2014) 
(a) Contract line items ___________ are incrementally funded. For these items, the sum of 
___________ is incrementally funded. For these items, the sum of _____________of the total 
price is presently available for payment and allotted to this contract. An allotment schedule is 
set forth in paragraph (j) of this clause. 
(b) For item(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up to 
the point at which the total amount payable by the Government, including reimbursement in 
the event of termination of those item(s) for the Government’s convenience, approximates the 
total amount currently allotted to the contract. The Contractor is not authorized to continue 
work on those item(s) beyond that point. The Government will not be obligated in any event to 
reimburse the Contractor in excess of the amount allotted to the contract for those item(s) 
regardless of anything to the contrary in the clause entitled “Termination for Convenience of 
the Government.” As used in this clause, the total amount payable by the Government in the 
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event of termination of applicable contract line item(s) for convenience includes costs, profit, 
and estimated termination settlement costs for those item(s). 
(c) Notwithstanding the dates specified in the allotment schedule in paragraph (j) of this 
clause, the Contractor will notify the Contracting Officer in writing at least ninety days prior 
to the date when, in the Contractor’s best judgment, the work will reach the point at which the 
total amount payable by the Government, including any cost for termination for convenience, 
will approximate 85 percent of the total amount then allotted to the contract for performance 
of the applicable item(s). The notification will state (1) the estimated date when that point will 
be reached and (2) an estimate of additional funding, if any, needed to continue performance 
of applicable line items up to the next scheduled date for allotment of funds identified in 
paragraph (j) of this clause, or to a mutually agreed upon substitute date. The notification will 
also advise the Contracting Officer of the estimated amount of additional funds that will be 
required for the timely performance of the item(s) funded pursuant to this clause, for a 
subsequent period as may be specified in the allotment schedule in paragraph (j) of this clause 
or otherwise agreed to by the parties. If after such notification additional funds are not allotted 
by the date identified in the Contractor’s notification, or by an agreed substitute date, the 
Contracting Officer will terminate any item(s) for which additional funds have not been 
allotted, pursuant to the clause of this contract entitled “Termination for Convenience of the 
Government.” 
(d) When additional funds are allotted for continued performance of the contract line item(s) 
identified in paragraph (a) of this clause, the parties will agree as to the period of contract 
performance which will be covered by the funds. The provisions of paragraphs (b) through (d) 
of this clause will apply in like manner to the additional allotted funds and agreed substitute 
date, and the contract will be modified accordingly. 
(e) If, solely by reason of failure of the Government to allot additional funds, by the dates 
indicated below, in amounts sufficient for timely performance of the contract line item(s) 
identified in paragraph (a) of this clause, the Contractor incurs additional costs or is delayed in 
the performance of the work under this contract and if additional funds are allotted, an 
equitable adjustment will be made in the price or prices (including appropriate target, billing, 
and ceiling prices where applicable) of the item(s), or in the time of delivery, or both. Failure 
to agree to any such equitable adjustment hereunder will be a dispute concerning a question of 
fact within the meaning of the clause entitled “Disputes.” 
(f) The Government may at any time prior to termination allot additional funds for the 
performance of the contract line item(s) identified in paragraph (a) of this clause. 
(g) The termination provisions of this clause do not limit the rights of the Government under 
the clause entitled “Default.” The provisions of this clause are limited to the work and 
allotment of funds for the contract line item(s) set forth in paragraph (a) of this clause. This 
clause no longer applies once the contract is fully funded except with regard to the rights or 
obligations of the parties concerning equitable adjustments negotiated under paragraphs (d) 
and (e) of this clause. 
(h) Nothing in this clause affects the right of the Government to terminate this contract 
pursuant to the clause of this contract entitled “Termination for Convenience of the 
Government.” 
(i) Nothing in this clause shall be construed as authorization of voluntary services whose 
acceptance is otherwise prohibited under 31 U.S.C. 1342. 
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(j) The parties contemplate that the Government will allot funds to this contract in accordance 
with the following schedule: 
 

On execution of contract $TBD 
  (month) (day), (year) $TBD 
(month) (day), (year) $TBD 

 
 
Appendices: 
Appendix 1, Workforce Projection 
Appendix 2, Jacobs Travel/ODC Detail Spreadsheet 
Appendix 3, DD 254 Signed (Final) 


	1.7  Period of Performance:  This acquisition is an ongoing severable service task order composed of a twelve (12) month base period followed by three (3) twelve (12) month annual option periods and one nine (9) month option period.  The period of per...
	1.9   Workforce Projection:  The exact level of effort required varies based on internal and external factors including the initiatives and operational tempo of the 53rd WG as well as the experience and expertise of the vendor.  Appendix 1 of this PWS...



